INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/09/08
PAGE : 932 -1

VENDOR RANKING

CALL ORDER : 932 CONTRACT ID : IR-31230-A COUNTIES : MARION
LETTING DATE : 11/12/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/15/11 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0800645
0800647
0800648
OTHERS
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 99-9996209 WALSH CONSTRUCTION CO/E & B PAVING J/V $ 128,398,507.78 100.0000%
2 35-1917625 MILESTONE CONTRACTORS LP $ 135,373,358.35 105.4322%
3 99-9994759 RIETH RILEY/WEDDLE J/V $ 139,854,207.50 108.9220%
4 38-1383205 AJAX PAVING INDUSTRIES $ 150,249,209.51 117.0179%
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TABULATION OF BIDS
ROUTE 465
CALL ORDER 932 CONTRACT 1ID IR-31230-A COUNTIES : MARION
LETTING DATE 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP | 607374.45000 607374.45] 1200000.00000 1200000.00| 1047000.00000 1047000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 24.000 EACH | 150.00000 3600.00] 120.00000 2880.00] 1.00000 24.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 864.000 MOS | 90.00000 77760.00| 70.00000 60480.00] 60.00000 51840.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 108-01614 LUMP | 16500.00000 16500.00]| 25000.00000 25000.00] 20000.00000 20000.00
PARTNERING OVERHEAD | |
0006 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0007 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0009 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP | |
0010 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0014 110-01001 LUMP | 6397000.00000 6397000.00| 6500000.00000 6500000.00| 6687260.71000 6687260.71
MOBILIZATION AND DEMOBILIZATION | |
0015 201-52370 LUMP | 3823108.31000 3823108.31| 1163000.00000 1163000.00|] 645000.00000 645000.00
CLEARING RIGHT OF WAY | |
0016 202-01000 LUMP | 500000.00000 500000.00| 320000.00000 320000.00] 1472750.00000 1472750.00
STRUCTURES AND OBSTRUCTIONS, REMOVE | |
0017 202-02240 310418.000 SYS | 6.00000 1862508.00] 8.00000 2483344.00]| 6.50000 2017717.00
|

PAVEMENT REMOVAL
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TABULATION OF BIDS
ROUTE 465
CALL ORDER 932 CONTRACT 1ID IR-31230-A COUNTIES : MARION
LETTING DATE 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-02241 24432.000 LFT | 1.53000 37380.96| 2.15000 52528.80] 2.15000 52528.80
GUARDRAIL, REMOVE | |
0019 202-02273 1066.000 SYS | 16.00000 17056.00] 6.60000 7035.60 | 18.40000 19614.40
CENTER CURB, CONCRETE, REMOVE | |
0020 202-02278 23626.000 LFT | 2.40000 56702.40] 1.50000 35439.00] 6.90000 163019.40
CURB, CONCRETE, REMOVE | |
0021 202-07553 11105.000 CYS | 6.06000 67296.30] 22.00000 244310.00] 6.91000 76735.55
REGULATED MATERIALS, REMOVE, TYPE Y | |
0022 202-07554 11105.000 CYS | 17.67000 196225.35] 17.50000 194337.50] 9.11000 101166.55
REGULATED MATERIALS, TRANSPORT, TYPE Y | |
0023 202-07555 11105.000 CYS | 45.44000 504611.20] 45.00000 499725.00] 36.76000 408219.80
REGULATED MATERIALS, DISPOSE, TYPE Y | |
0024 202-08429 60500.000 GAL | 0.25000 15125.00]| 0.25000 15125.00]| 0.40000 24200.00
REGULATED MATERIALS, DISPOSE, B | |
0025 202-08430 60500.000 GAL | 0.20000 12100.00] 0.45000 27225.00] 0.27000 16335.00
REGULATED MATERIALS, REMOVE, B | |
0026 202-08431 60500.000 GAL | 0.20000 12100.00]| 0.20000 12100.00]| 0.27000 16335.00
REGULATED MATERIALS, TRANSPORT, B | |
0027 202-09106 46.000 EACH | 201.96000 9290.16 | 200.00000 9200.00 | 95.01000 4370.46
TESTING FOR CONTAMINATED MATERIALS, | |
MTBE AND BTEX (WATER), 24 HOUR RETURN | |
0028 202-51330 LUMP | 100000.00000 100000.00] 85000.00000 85000.00| 284208.21000 284208.21
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | |
0029 202-51330 LUMP | 120000.00000 120000.00] 56000.00000 56000.00| 104982.86000 104982.86
PRESENT STRUCTURE, REMOVE , STR. NO. 10 | |
0030 202-51330 LUMP | 150000.00000 150000.00|] 150000.00000 150000.00| 254355.09000 254355.09
PRESENT STRUCTURE, REMOVE , STR. NO. 11 | |
0031 202-51330 LUMP | 100000.00000 100000.00] 87000.00000 87000.00| 310562.96000 310562.96
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | |
0032 202-51330 LUMP | 140000.00000 140000.00] 98000.00000 98000.00| 480591.94000 480591.94
PRESENT STRUCTURE, REMOVE , STR. NO. 3 | |
0033 202-51330 LUMP | 150000.00000 150000.00] 98000.00000 98000.00| 516370.25000 516370.25
PRESENT STRUCTURE, REMOVE , STR. NO. 4 | |
0034 202-51330 LUMP | 125000.00000 125000.00|] 135000.00000 135000.00| 298304.29000 298304.29
PRESENT STRUCTURE, REMOVE , STR. NO. 5 | |
0035 202-51330 LUMP | 120000.00000 120000.00] 135000.00000 135000.00] 298304.29000 298304.29
PRESENT STRUCTURE, REMOVE , STR. NO. 6 | |
0036 202-51330 LUMP | 125000.00000 125000.00]| 98000.00000 98000.00| 165824.99000 165824.99
PRESENT STRUCTURE, REMOVE , STR NO 7 | |
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ROUTE 465
CALL ORDER 932 CONTRACT 1ID IR-31230-A COUNTIES : MARION
LETTING DATE 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 202-51330 LUMP | 130000.00000 130000.00]| 98000.00000 98000.00| 165824.99000 165824.99
PRESENT STRUCTURE, REMOVE , STR. NO. 8 | |
0038 202-51330 LUMP | 155000.00000 155000.00] 200000.00000 200000.00| 388100.80000 388100.80
PRESENT STRUCTURE, REMOVE , STR. NO. 9 | |
0039 202-52710 3972.000 SYS | 3.56000 14140.32]| 9.00000 35748.00] 5.75000 22839.00
SIDEWALK, CONCRETE, REMOVE | |
0040 202-74040 25.000 EACH | 429.29000 10732.25] 715.00000 17875.00] 1032.44000 25811.00
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | |
0041 202-74050 43.000 EACH | 676.77000 29101.11| 670.00000 28810.00] 670.00000 28810.00
SIGN, OVERHEAD, REMOVE | |
0042 202-74055 20.000 EACH | 5894.37000 117887.40] 4600.00000 92000.00] 6128.79000 122575.80
OVERHEAD SIGN STRUCTURE, BOX TRUSS, | |
REMOVE | | |
0043 202-74080 7.000 EACH | 1323.23000 9262.61]| 1900.00000 13300.00]| 3438.79000 24071.53
OVERHEAD SIGN STRUCTURE, CANTILEVER, | |
REMOVE | | |
0044 202-92222 46.000 EACH | 201.96000 9290.16| 200.00000 9200.00| 100.01000 4600.46
TESTING FOR CONTAMINATED MATERIALS, TPH | |
(SOIL), 24 HOUR RETURN | |
0045 202-93741 67.000 EACH | 229.50000 15376.50] 245.00000 16415.00] 245.00000 16415.00
GUARD RAIL END TREATMENT, REMOVE | |
0046 202-93763 207.000 EACH | 465.66000 96391.62| 670.00000 138690.00]| 1068.46000 221171.22
LIGHT STANDARD AND FOUNDATION, REMOVE | |
0047 202-94954 24269.000 LFT | 5.00000 121345.00] 4.00000 97076.00] 10.30000 249970.70
BARRIER WALL, CONCRETE, REMOVE | |
0048 202-95579 16.000 EACH | 716.16000 11458.56| 709.00000 11344.00]| 709.00000 11344.00
SERVICE POINT, REMOVE | |
0049 202-96070 13.000 EACH | 2815.15000 36596.95] 3200.00000 41600.00] 4915.79000 63905.27
HIGH MAST TOWER, REMOVE | |
0050 202-96632 3.000 EACH | 3651.52000 10954.56| 4060.00000 12180.00]| 4222.76000 12668.28
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | |
0051 202-98695 LUMP | 750.00000 750.00 | 640.00000 640.00] 3000.00000 3000.00
WELL, REMOVE | |
0052 203-02000 616409.000 CYS | 11.00000 6780499.00| 18.00000 11095362.00] 10.55000 6503114.95
EXCAVATION, COMMON | |
0053 203-02070 122124.000 CYS | 0.01000 1221.24| 1.00000 122124.00] 1.00000 122124.00
BORROW | | |
0054 205-03371 1266.000 CYS | 13.93000 17635.38]| 14.00000 17724.00]| 14.00000 17724.00
|

SEDIMENT, REMOVE
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CALL ORDER 932 CONTRACT 1ID IR-31230-A COUNTIES : MARION
LETTING DATE 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 205-06930 80.000 TON | 40.94000 3275.20] 32.00000 2560.00| 30.00000 2400.00
SPLASHPAD, RIPRAP | |
0056 205-06931 2604.000 TON | 30.21000 78666.84 | 32.00000 83328.00] 28.00000 72912.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0057 205-06933 30.000 EACH | 150.99000 4529.70| 70.00000 2100.00] 75.00000 2250.00
TEMPORARY DITCH INLET PROTECTION | |
0058 205-06934 38.000 TON | 400.00000 15200.00] 400.00000 15200.00] 400.00000 15200.00
TEMPORARY MULCHING | |
0059 205-06936 1536.000 TON | 37.02000 56862.72] 34.00000 52224.00] 25.00000 38400.00
TEMPORARY SEDIMENT TRAP | |
0060 205-06937 10097.000 LFT | 2.05000 20698.85] 1.20000 12116.40] 1.10000 11106.70
TEMPORARY SILT FENCE | |
0061 205-06938 1011.000 LFT | 10.90000 11019.90]| 23.00000 23253.00] 16.75000 16934.25
TEMPORARY SLOPE DRAIN | |
0062 205-08451 1.000 EACH | 14265.98000 14265.98] 11200.00000 11200.00] 7500.00000 7500.00
DETENTION POND OUTLET STRUCTURE | |
0063 207-08262 508744.000 SYS | 3.00000 1526232.00] 3.35000 1704292.40]| 3.90000 1984101.60
SUBGRADE TREATMENT, TYPE I | |
0064 207-08263 257623.000 SYS | 4.30000 1107778.90] 3.50000 901680.50] 8.05000 2073865.15
SUBGRADE TREATMENT, TYPE IA | |
0065 207-08267 3353.000 SYS | 6.00000 20118.00] 7.60000 25482.80] 6.50000 21794.50
SUBGRADE TREATMENT, TYPE IIIA | |
0066 207-08268 16041.000 sSYS | 11.00000 176451.00] 14.50000 232594.50] 14.00000 224574.00
SUBGRADE TREATMENT, TYPE IV | |
0067 208-02046 16.000 EACH | 1603.59000 25657.44] 6000.00000 96000.00| 2900.00000 46400.00
GRADING IN GORE AREA | |
0068 211-02050 61257.000 CYS | 13.50000 826969.50] 23.00000 1408911.00] 18.70000 1145505.90
B BORROW | | |
0069 211-06467 1367.000 CYS | 30.96000 42322.32]| 58.60000 80106.20]| 52.32000 71521.44
AGGREGATE FOR END BENT BACKFILL | |
0070 211-09264 69527.000 CYS | 13.50000 938614.50] 14.30000 994236.10] 19.85000 1380110.95
STRUCTURE BACKFILL, TYPE 1 | |
0071 211-09265 4260.000 CYS | 22.00000 93720.00]| 35.00000 149100.00]| 24.55000 104583.00
STRUCTURE BACKFILL, TYPE 2 | |
0072 211-09266 109533.000 CYS | 13.50000 1478695.50| 23.00000 2519259.00]| 19.85000 2174230.05
STRUCTURE BACKFILL, TYPE 3 | |
0073 213-08068 120.000 EACH | 360.14000 43216.80] 550.00000 66000.00] 150.00000 18000.00
DRILLED HOLE FOR FLOWABLE BACKFILL | |
0074 213-09269 1165.000 CYS | 65.84000 76703.60| 105.00000 122325.00]| 85.00000 99025.00
|

FLOWABLE BACKFILL, NON-REMOVEABLE
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CALL ORDER 932 CONTRACT 1ID IR-31230-A COUNTIES : MARION
LETTING DATE 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 216-08528 147.000 sSYS | 17.72000 2604.84| 45.00000 6615.00 43.68000 6420.96
HDPE GEO-MEMBRANE | |
0078 301-07448 259.000 TON | 25.21000 6529.39] 20.20000 5231.80] 19.00000 4921.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0079 302-06464 149013.000 CYS | 27.00000 4023351.00] 33.00000 4917429.00| 35.20000 5245257.60
SUBBASE FOR PCCP | |
0080 302-07455 981.000 cCYS | 34.29000 33638.49] 59.00000 57879.00] 62.99000 61793.19
DENSE GRADED SUBBASE | |
0081 303-01180 29557.000 TON | 9.60000 283747.20] 15.60000 461089.20]| 18.75000 554193.75
COMPACTED AGGREGATE, NO. 53 | |
0082 303-02051 870.000 TON | 27.99000 24351.30] 20.00000 17400.00] 22.00000 19140.00
STONE, NO 2 | | |
0083 304-07489 195.000 TON | 135.00000 26325.00] 180.00000 35100.00] 175.00000 34125.00
HMA PATCHING, TYPE A | |
0084 304-07494 286.000 TON | 110.00000 31460.00] 130.00000 37180.00] 125.00000 35750.00
WIDENING WITH HMA, TYPE C | |
0085 306-08034 9190.000 SYS | 3.79000 34830.10] 3.00000 27570.00] 3.10000 28489.00
MILLING, ASPHALT, 1 1/2 IN. | |
0086 306-08043 5038.000 SYS | 4.56000 22973.28] 3.50000 17633.00] 4.30000 21663.40
MILLING, TRANSITION | |
0087 401-06264 LUMP | 1.00000 1.00] 14500.00000 14500.00]| 2275.00000 2275.00
PROFILOGRAPH, HMA | |
0088 401-07328 801.000 TON | 111.00000 88911.00] 85.00000 68085.00] 87.00000 69687.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0089 401-07337 635.000 TON | 131.00000 83185.00]| 120.00000 76200.00| 110.00000 69850.00
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm | |
0090 401-07398 891.000 TON | 66.00000 58806.00| 60.00000 53460.00] 63.25000 56355.75
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | |
0091 401-07407 3789.000 TON | 57.00000 215973.00] 50.00000 189450.00]| 47.75000 180924.75
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0092 401-07408 1590.000 TON | 57.00000 90630.00] 50.00000 79500.00] 49.75000 79102.50
QC/QA-HMA, 3, 64, BASE, 25.0 mm | |
0093 401-07424 1069.000 TON | 60.00000 64140.00] 55.00000 58795.00] 57.75000 61734.75
QC/QA-HMA, 3, 64, BASE, 19.0 mm | |
0094 401-08333 1156.000 TON | 66.00000 76296 .00 | 65.00000 75140.00| 70.00000 80920.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0095 402-07432 28.300 TON | 202.00000 5716.60] 160.00000 4528.00| 161.00000 4556.30
|

HMA SURFACE, TYPE A
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CALL ORDER : 932 CONTRACT 1ID IR-31230-A COUNTIES : MARION
LETTING DATE 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 402-07433 709.000 TON | 83.00000 58847.00] 65.00000 46085.00| 63.00000 44667.00
HMA SURFACE, TYPE B | |
0097 402-07434 1142.000 TON | 107.00000 122194.00] 81.00000 92502.00] 83.00000 94786.00
HMA SURFACE, TYPE C | |
0098 402-07435 10.000 TON | 232.00000 2320.00] 151.00000 1510.00]| 126.00000 1260.00
HMA INTERMEDIATE, TYPE A | |
0099 402-07438 1182.000 TON | 59.00000 69738.00]| 51.00000 60282.00] 51.75000 61168.50
HMA INTERMEDIATE, TYPE B | |
0100 402-07439 1911.000 TON | 66.00000 126126.00]| 55.00000 105105.00] 63.00000 120393.00
HMA INTERMEDIATE, TYPE C | |
0101 402-07442 6901.000 TON | 60.00000 414060.00] 51.00000 351951.00] 47.80000 329867.80
HMA BASE, TYPE C | |
0102 402-07453 113115.000 TON | 62.00000 7013130.00] 55.00000 6221325.00]| 58.25000 6588948.75
HMA FOR TEMPORARY PAVEMENT | |
0103 402-07787 42.000 TON | 150.00000 6300.00] 90.00000 3780.00] 94.00000 3948.00
HMA WEDGE AND LEVEL, TYPE D | |
0104 406-05520 102.000 TON | 620.00000 63240.00] 540.00000 55080.00] 635.00000 64770.00
ASPHALT FOR TACK COAT | |
0105 501-06266 LUMP | 26366.04000 26366.04 | 35000.00000 35000.00] 27500.00000 27500.00
PROFILOGRAPH, PCCP | |
0106 501-06727 LUMP | 27284.95000 27284.95] 25000.00000 25000.00] 25000.00000 25000.00
CORING, PCCP | |
0107 501-08196 122308.000 SYS | 38.30000 4684396.40] 33.30000 4072856.40] 33.25000 4066741.00
QC/QA-PCCP, 12.5 IN. | |
0108 501-08544 434690.000 sSYS | 35.58000 15466270.20| 36.50000 15866185.00] 36.50000 15866185.00
QC/QA-PCCP, 16 IN. | | |
0109 503-05240 287556.500 LEFT | 13.50000 3882012.75] 10.90000 3134365.85] 13.00000 3738234.50
D-1 CONTRACTION JOINT | |
0110 503-05310 2055.000 LFT | 123.59000 253977.45] 130.00000 267150.00] 132.00000 271260.00
TERMINAL JOINT | |
0111 601-01128 1.000 EACH | 1734.00000 1734.00] 1150.00000 1150.00| 1150.00000 1150.00
GUARDRAIL TRANSITION TYPE WGB | |
0112 601-01522 6.000 EACH | 1938.00000 11628.00]| 2075.00000 12450.00]| 2075.00000 12450.00
GUARDRAIL TRANSITION TYPE TGB | |
0113 601-01700 1.000 EACH | 1836.00000 1836.00]| 1530.00000 1530.00]| 1530.00000 1530.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0114 601-06234 1.000 EACH | 11730.00000 11730.00]| 11240.00000 11240.00]| 11240.00000 11240.00
|

IMPACT ATTENUATOR, R1, W1, TL-2 |
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LETTING DATE 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0115 601-06238 18.000 EACH | 16320.00000 293760.00] 12710.00000 228780.00] 12710.00000 228780.00
IMPACT ATTENUATOR, R1, W1, TL-3 | |
0116 601-06417 2.000 EACH | 4080.00000 8160.00 | 2900.00000 5800.00] 2900.00000 5800.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R1, Wl, TL-2 | |
0117 601-06421 4.000 EACH | 5100.00000 20400.00] 2950.00000 11800.00] 2950.00000 11800.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R1, W1, TL-3 | |
0118 601-07009 1.000 EACH | 10710.00000 10710.00]| 11650.00000 11650.00] 11650.00000 11650.00
IMPACT ATTENUATOR, LS, Wl, TL-1 | |
0120 601-08433 1.000 EACH | 1122.00000 1122.00]| 1150.00000 1150.00| 1150.00000 1150.00
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | |
PARTS PACKAGE, STAGE 1 | |
0121 601-08434 2.000 EACH | 1244.00000 2488.00] 1150.00000 2300.00] 1150.00000 2300.00
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | |
PARTS PACKAGE, STAGE 2 | |
0122 601-09146 6.000 EACH | 22440.00000 134640.00]| 24000.00000 144000.00]| 24000.00000 144000.00
IMPACT ATTENUATOR, CR1, Wl, TL-2 | |
0123 601-61390 1.000 EACH | 51.00000 51.00] 60.00000 60.00]| 60.00000 60.00
GUARDRAIL TERMINAL END SECTION, CURVED, | |
SINGLE FACE, GALVANIZED | |
0124 601-94689 4.000 EACH | 2754.00000 11016.00]| 2600.00000 10400.00]| 2600.00000 10400.00
GUARDRAIL END TREATMENT, OS | |
0125 601-99105 450.000 LFT | 22.44000 10098.00] 22.00000 9900.00 | 22.00000 9900.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0126 602-01064 1733.000 LFT | 39.00000 67587.00] 59.80000 103633.40]| 78.61000 136231.13
BARRIER, CONCRETE , 45 IN., SINGLE FACE | |
MODIFIED 5 | |
0127 602-06729 1884.000 EACH | 9.35000 17615.40]| 9.35000 17615.40]| 16.35000 30803.40
BARRIER DELINEATOR | |
0128 602-08472 4702.000 LFT | 43.00000 202186.00] 52.70000 247795.40] 48.85000 229692.70
CONCRETE BARRIER, 33 IN. | |
0129 602-08603 11656.000 LFT | 45.00000 524520.00] 59.90000 698194.40]| 60.74000 707985.44
CONCRETE BARRIER, 45 IN. | |
0131 602-09464 24595.000 LFT | 39.00000 959205.00]| 62.60000 1539647.00] 64.09000 1576293.55
BARRIER, CONCRETE, 45 IN., SINGLE FACE, | |
MODIFIED, 1 | |
0132 602-09465 10254.000 LFT | 65.00000 666510.00] 60.80000 623443.20] 72.21000 740441.34
BARRIER, CONCRETE, 45 IN., DOUBLE, | |
|

MODIFIED, 2
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0133 602-09466 773.000 LFT | 80.00000 61840.00] 68.70000 53105.10] 164.06000 126818.38
BARRIER, CONCRETE, 54 IN., SINGLE FACE, | |
MODIFIED, 4 | |
0134 603-08663 9.000 EACH | 1693.20000 15238.80]| 1850.00000 16650.00]| 1850.00000 16650.00
FENCE GATE, CHAIN LINK, BLACK COATED | |
VINYL, 48 IN. X 16 FT. | |
0135 603-98225 51655.000 LFT | 13.77000 711289.35] 13.20000 681846.00] 13.20000 681846.00
FENCE, CHAIN LINK, BLACK VINYL COATED, | |
48 1IN. | | |
0136 604-06070 2253.100 SYS | 59.32000 133653.89]| 81.00000 182501.10] 71.61000 161344.49
SIDEWALK, CONCRETE , ARCHITECTURAL | |
0137 604-07894 36.000 sSYS | 70.19000 2526.84] 180.00000 6480.00] 93.50000 3366.00
CURB RAMP, CONCRETE, A | |
0138 604-07901 102.000 SYS | 107.99000 11014.98]| 180.00000 18360.00]| 93.50000 9537.00
CURB RAMP, CONCRETE, G | |
0139 604-07902 234.000 SYS | 91.79000 21478.86| 180.00000 42120.00] 93.50000 21879.00
CURB RAMP, CONCRETE, H | |
0140 604-07902 30.000 sSYS | 80.99000 2429.70] 180.00000 5400.00] 93.50000 2805.00
CURB RAMP, CONCRETE, H , MODIFIED | |
0141 604-07903 119.000 SYS | 86.39000 10280.41| 180.00000 21420.00] 93.52000 11128.88
CURB RAMP, CONCRETE, K | |
0142 604-09143 14565.000 SFT | 7.81000 113752.65]| 6.80000 99042.00| 8.16000 118850.40
ARCHITECTURAL CONCRETE SIDEWALK OVERLAY | |
0143 604-91531 8115.200 SYS | 33.75000 273888.00] 44.00000 357068.80] 34.00000 275916.80
SIDEWALK, CONCRETE, 4 IN. | |
0144 605-02493 936.000 SYS | 43.20000 40435.20]| 72.00000 67392.00] 78.16000 73157.76
CURB ISLAND, CONCRETE , 4 IN., COLORED | |
0145 605-06095 441.000 LFT | 14.04000 6191.64] 14.10000 6218.10] 16.66000 7347.06
CURB, INTEGRAL, B, CONCRETE | |
0146 605-06100 5335.000 LFT | 6.48000 34570.80] 9.75000 52016.25] 9.56000 51002.60
CURB, INTEGRAL, C, CONCRETE | |
0147 605-06100 244.000 LFT | 14.04000 3425.76 | 12.60000 3074.40] 26.35000 6429.40
CURB, INTEGRAL, C, CONCRETE , MODIFIED | |
0148 605-06120 1526.000 LFT | 19.44000 29665.44| 24.00000 36624.00] 22.87000 34899.62
CURB, CONCRETE | |
0149 605-06150 72.000 LFT | 34.56000 2488.32] 35.00000 2520.00] 41.40000 2980.80
CURB AND GUTTER, C, CONCRETE | |
0150 605-06155 10706.000 LFT | 22.68000 242812.08] 11.90000 127401.40]| 17.75000 190031.50
|

CURB AND GUTTER, CONCRETE, MODIFIED , C
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0151 605-06155 1845.000 LFT | 21.60000 39852.00] 28.00000 51660.00] 17.64000 32545.80
CURB AND GUTTER, CONCRETE, MODIFIED FOR | |
HMA C | | |
0152 605-06155 386.000 LFT | 23.76000 9171.36| 29.00000 11194.00]| 33.67000 12996.62
CURB AND GUTTER, CONCRETE, MODIFIED FOR | |
HMA INVERTED C | |
0153 605-06155 1327.000 LFT | 30.24000 40128.48| 11.90000 15791.30] 25.87000 34329.49
CURB AND GUTTER, CONCRETE, MODIFIED | |
INVERTED, FOR PCCP | |
0154 605-06160 656.000 LFT | 30.24000 19837.44| 10.80000 7084.80| 25.48000 16714.88
CURB AND GUTTER, B, CONCRETE, MODIFIED | |
0156 605-06250 465.000 SYS | 84.23000 39166.95] 100.00000 46500.00] 64.53000 30006.45
CENTER CURB, C, CONCRETE | |
0157 605-06250 352.000 SYS | 89.63000 31549.76| 100.00000 35200.00] 70.42000 24787.84
CENTER CURB, C, CONCRETE , MODIFIED | |
0158 605-09131 91.000 LFT | 64.79000 5895.89| 350.00000 31850.00] 60.64000 5518.24
CURB AND GUTTER TURNOUT CONCRETE | |
0159 605-09176 49.000 LFT | 70.19000 3439.31| 380.00000 18620.00]| 60.63000 2970.87
CURB TURNOUT, CONCRETE | |
0160 605-97170 500.000 LFT | 15.61000 7805.00 | 30.00000 15000.00] 36.82000 18410.00
CURB, PRECAST CONCRETE , MODIFIED | |
0161 607-06370 513.000 LFT | 149.19000 76534.47]| 95.00000 48735.00]| 95.51000 48996.63
PAVED SIDE DITCH, H | |
0162 607-06375 1697.000 LFT | 58.10000 98595.70| 78.00000 132366.00] 55.82000 94726.54
PAVED SIDE DITCH, J | |
0163 607-99306 1305.000 LFT | 54.63000 71292.15]| 68.70000 89653.50]| 46.12000 60186.60
PAVED SIDE DITCH, J, MODIFIED | |
0164 609-06260 716.800 SYS | 65.59000 47014.91| 78.00000 55910.40] 92.04000 65974.27
REINFORCED CONCRETE BRIDGE APPROACH, 13 | |
IN. | | |
0165 609-08579 5764.000 SYS | 67.29000 387859.56| 81.00000 466884.00] 87.03000 501640.92
REINFORCED CONCRETE BRIDGE APPROACH, 16 | |
IN. | | |
0166 610-07487 329.000 TON | 130.00000 42770.00]| 125.00000 41125.00]| 105.18000 34604.22
HMA FOR APPROACHES, TYPE B | |
0167 610-07487 420.000 TON | 130.00000 54600.00] 115.00000 48300.00] 105.11000 44146.20
HMA FOR APPROACHES, TYPE B , 12.5 IN. | |
0168 610-07487 7.000 TON | 300.00000 2100.00] 72.00000 504.00] 171.24000 1198.68
HMA FOR APPROACHES, TYPE B , 5 IN. | |
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0169 610-08446 156.000 SYS | 56.79000 8859.24| 57.00000 8892.00| 64.07000 9994.92
PCCP FOR APPROACHES, 6 IN. | |
0170 610-08510 162.000 SYS | 78.05000 12644.10] 33.30000 5394.60] 92.98000 15062.76
PCCP FOR APPROACHES 12.5 IN. | |
0171 610-09108 1878.000 SYS | 54.06000 101524.68]| 64.00000 120192.00]| 56.52000 106144.56
PCCP FOR APPROACHES, 9 1IN. | |
0172 615-06490 97.000 EACH | 132.67000 12868.99] 118.00000 11446.00] 118.00000 11446.00
RIGHT OF WAY MARKER | |
0173 615-06505 14.000 EACH | 510.00000 7140.00| 605.00000 8470.00| 605.00000 8470.00
MONUMENT, B | |
0174 615-06510 21.000 EACH | 204.00000 4284.00 | 475.00000 9975.00| 475.00000 9975.00
MONUMENT, C | |
0175 615-06515 67.000 EACH | 96.90000 6492.30] 110.00000 7370.00| 110.00000 7370.00
MONUMENT, D | |
0176 615-06515 34.000 EACH | 117.30000 3988.20] 160.00000 5440.00] 160.00000 5440.00
MONUMENT, D WITH SIGN | |
0177 615-06527 1.000 EACH | 255.00000 255.00] 490.00000 490.00] 490.00000 490.00
MONUMENT, SECTION CORNER | |
0178 616-02320 15532.000 SYS | 1.32000 20502.24| 1.20000 18638.40] 1.40000 21744.80
GEOTEXTILES | |
0179 616-05688 1029.000 TON | 27.04000 27824.16| 37.00000 38073.00] 51.00000 52479.00
RIPRAP, CLASS 1 | |
0180 616-05689 26.000 TON | 46.94000 1220.44| 39.00000 1014.00]| 56.00000 1456.00
RIPRAP, CLASS 2 | |
0181 616-06405 7849.000 TON | 22.59000 177308.91| 35.00000 274715.00] 29.00000 227621.00
RIPRAP, REVETMENT | |
0182 616-06451 497.000 TON | 24.58000 12216.26| 36.00000 17892.00]| 29.00000 14413.00
RIPRAP, UNIFORM | |
0183 616-51367 1254.000 SYS | 44.79000 56166.66| 24.00000 30096.00] 74.28000 93147.12
SLOPEWALL, CONCRETE, 4 IN. | |
0184 621-01004 39.000 EACH | 400.00000 15600.00] 400.00000 15600.00] 400.00000 15600.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0185 621-06545 44.500 TON | 1100.00000 48950.00| 1000.00000 44500.00]| 1100.00000 48950.00
FERTILIZER | |
0186 621-06554 13739.000 LBS | 2.50000 34347.50] 2.45000 33660.55] 2.50000 34347.50
SEED MIXTURE, U | |
0187 621-06557 12673.000 LBS | 2.25000 28514.25] 2.10000 26613.30] 2.25000 28514.25
|

SEED MIXTURE, T
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0188 621-06565 183.000 TON | 400.00000 73200.00]| 400.00000 73200.00| 400.00000 73200.00
MULCHING MATERIAL | |
0189 621-06567 107.340 kGAL | 1.00000 107.34| 1.00000 107.34| 1.00000 107.34
WATER | | |
0190 621-06574 28453.000 SYS | 2.95000 83936.35]| 2.85000 81091.05]| 3.55000 101008.15
SODDING | | |
0191 628-09403 36.000 MOS | 2000.00000 72000.00] 4500.00000 162000.00] 1700.00000 61200.00
FIELD OFFICE, C | |
0192 628-09407 324.000 MOS | 115.00000 37260.00] 26.00000 8424.00| 330.00000 106920.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL ,9 | |
0193 701-06011 18.000 EACH | 4000.00000 72000.00] 1200.00000 21600.00] 3679.34000 66228.12
DYNAMIC PILE LOAD TEST | |
0194 701-06012 18.000 EACH | 1600.00000 28800.00] 1200.00000 21600.00] 2791.04000 50238.72
TEST PILE, RESTRIKE | |
0195 701-06027 18.000 EACH | 3500.00000 63000.00] 1800.00000 32400.00] 4233.90000 76210.20
TEST PILE | | |
0197 701-08253 247.000 EACH | 442.82000 109376.54]| 500.00000 123500.00] 650.41000 160651.27
PILE SLEEVES , 24 IN. | |
0198 701-90386 LUMP | 160000.00000 160000.00] 30000.00000 30000.00] 66433.36000 66433.36
TEMPORARY SHEET PILING , STR. NO. 5 | |
0199 701-90386 LUMP | 160000.00000 160000.00]| 30000.00000 30000.00] 66433.36000 66433.36
TEMPORARY SHEET PILING , STR. NO. 6 | |
0200 701-91792 352.000 EACH | 119.40000 42028.80] 120.00000 42240.00] 145.91000 51360.32
PILE TIP, STEEL H | | |
0201 701-93575 19531.000 LFT | 53.41000 1043150.71] 50.00000 976550.00| 44.01000 859559.31
PILE, STEEL H, HP 14" X 73" | |
0202 702-01753 98379.000 SFT | 26.00000 2557854.00] 27.90000 2744774.10]| 29.35000 2887423.65
SOUND BARRIER PANELS, WALL MOUNTED , | |
TYPE 2 | | |
0203 702-01754 313063.000 SFT | 26.00000 8139638.00] 26.60000 8327475.80]| 28.95000 9063173.85
SOUND BARRIER PANELS, GROUND MOUNTED , | |
TYPE 2 | | |
0204 702-01755 98379.000 SFT | 3.50000 344326.50] 4.95000 486976.05]| 4.38000 430900.02
SOUND BARRIER ERECTION, WALL MOUNTED , | |
TYPE 2 | | |
0205 702-01756 313063.000 SFT | 4.50000 1408783.50] 4.70000 1471396.10] 6.58000 2059954.54
|
|

TYPE 2
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0206 702-02119 3594.000 SFT | 27.00000 97038.00| 28.90000 103866.60]| 30.31000 108934.14
SOUND BARRIER PANELS, BRIDGE MOUNTED , | |
TYPE 2 | | |
0207 702-02121 3594.000 SFT | 4.00000 14376.00]| 6.00000 21564.00] 9.30000 33424.20
SOUND BARRIER ERECTION, BRIDGE MOUNTED | |
TYPE 2 | | |
0208 702-04118 LUMP | 180000.00000 180000.00] 152803.27000 152803.27| 137454.45000 137454.45
SOUND BARRIER, DESIGN AND LAYOUT | |
0209 702-51005 2770.500 CYS | 480.00000 1329840.00] 510.00000 1412955.00] 597.06000 1654154.73
CONCRETE, A, SUBSTRUCTURE | |
0210 702-51015 963.100 CYSs | 300.00000 288930.00] 250.00000 240775.00]| 327.61000 315521.19
CONCRETE, B, FOOTINGS | |
0211 702-51863 1800.000 EACH | 4.34000 7812.00| 5.40000 9720.00| 19.64000 35352.00
FIELD DRILLED HOLE IN CONCRETE | |
0212 702-92857 773.900 CYS | 450.00000 348255.00] 400.00000 309560.00] 447.50000 346320.25
CONCRETE, C, SUBSTRUCTURE | |
0213 703-01540 582.000 EACH | 26.66000 15516.12]| 15.00000 8730.00| 19.36000 11267.52
THREADED TIE BAR ASSEMBLY | |
0214 703-51030 445562.000 LBS | 0.66000 294070.92] 0.78000 347538.36] 0.88000 392094.56
REINFORCING STEEL | |
0215 703-51032 2333965.000 LBS | 0.75000 1750473.75] 0.80000 1867172.00] 0.96000 2240606.40
REINFORCING STEEL, EPOXY COATED | |
0216 703-96512 20.000 EACH | 58.24000 1164.80| 50.00000 1000.00| 25.56000 511.20
BAR SPLICE | |
0217 703-96512 88.000 EACH | 104.02000 9153.76| 90.00000 7920.00| 18.41000 1620.08
BAR SPLICE , EPOXY COATED | |
0218 703-97936 6907.000 EACH | 23.32000 161071.24] 20.00000 138140.00] 19.21000 132683.47
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0219 704-08088 5014.790 CYS | 490.00000 2457247.10]| 450.00000 2256655.50]| 533.98000 2677797.56
QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIE | |
0220 706-05734 5.000 EACH | 3764.16000 18820.80] 1420.00000 7100.00 | 2093.37000 10466.85
CONCRETE BRIDGE RAILING TRANSITION, TBT | |
0221 706-08497 1046.700 SYS | 105.00000 109903.50]| 148.00000 154911.60]| 163.80000 171449.46
REINFORCED CONCRETE MOMENT SLAB, 12 1/2 | |
IN. | | |
0222 706-08504 14063.400 SYS | 130.00000 1828242.00] 165.00000 2320461.00] 172.22000 2421998.75
REINFORCED CONCRETE MOMENT SLAB, 16 IN. | |
0223 706-09295 531.000 SYS | 220.00000 116820.00]| 190.00000 100890.00]| 166.71000 88523.01
REINFORCED CONCRETE MOMENT SLAB, 24 IN. | |
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0224 706-09372 765.000 SYS | 260.00000 198900.00] 215.00000 164475.00] 393.17000 300775.05
REINFORCED CONCRETE MOMENT SLAB, 30 IN. | |
0225 706-51020 1752.400 CYS | 300.00000 525720.00] 422.71000 740757.00 | 387.38000 678844.71
CONCRETE, C, RAILING | |
0226 706-91664 586.000 LFT | 200.00000 117200.00]| 146.00000 85556.00] 146.00000 85556.00
PIPE RAILING | |
0227 706-94947 1013.800 CYS | 300.00000 304140.00] 429.30000 435224.34| 404.13000 409706.99
RAILING, CONCRETE, C, MODIFIED | |
0228 707-07605 9791.000 LFT | 270.00000 2643570.00]| 220.00000 2154020.00]| 251.55000 2462926.05
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 54 IN. X 48 IN. | |
0229 707-09286 2898.000 LFT | 320.00000 927360.00] 260.00000 753480.00] 312.46000 905509.08
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 66 IN. X 60 IN. | |
0230 709-07733 LUMP | 40920.00000 40920.00] 40920.00000 40920.00] 43188.27000 43188.27
ANTI-GRAFFITI COAT | |
0231 709-07733 LUMP | 1720.00000 1720.00]| 1720.00000 1720.00]| 1815.34000 1815.34
ANTI-GRAFFITI COAT , STR. NO. 1 | |
0232 709-07733 LUMP | 4280.00000 4280.00 | 4280.00000 4280.00 | 4517.24000 4517.24
ANTI-GRAFFITI COAT , STR. NO. 11 | |
0233 709-07733 LUMP | 1720.00000 1720.00]| 1720.00000 1720.00]| 1815.34000 1815.34
ANTI-GRAFFITI COAT , STR. NO. 2 | |
0234 709-07733 LUMP | 3040.00000 3040.00] 3040.00000 3040.00] 3208.51000 3208.51
ANTI-GRAFFITI COAT , STR. NO. 3 | |
0235 709-07733 LUMP | 3040.00000 3040.00] 3040.00000 3040.00] 3208.51000 3208.51
ANTI-GRAFFITI COAT , STR. NO. 4 | |
0236 709-07733 LUMP | 1800.00000 1800.00| 1800.00000 1800.00| 1899.78000 1899.78
ANTI-GRAFFITI COAT , STR. NO. 5 | |
0237 709-07733 LUMP | 1800.00000 1800.00]| 1800.00000 1800.00]| 1899.78000 1899.78
ANTI-GRAFFITI COAT , STR. NO. 6 | |
0238 709-07733 LUMP | 2680.00000 2680.00] 2680.00000 2680.00] 2828.56000 2828.56
ANTI-GRAFFITI COAT , STR NO 7 | |
0239 709-07733 LUMP | 2680.00000 2680.00] 2680.00000 2680.00] 2828.56000 2828.56
ANTI-GRAFFITI COAT , STR. NO. 8 | |
0240 709-07733 LUMP | 4240.00000 4240.00]| 4240.00000 4240.00]| 4475.03000 4475.03
ANTI-GRAFFITI COAT , STR. NO. 9 | |
0241 709-51821 LUMP | 63500.00000 63500.00] 61470.00000 61470.00] 65507.96000 65507.96
SURFACE SEAL | |
0242 709-51821 LUMP | 1050.00000 1050.00] 1050.00000 1050.00]| 1108.21000 1108.21
SURFACE SEAL , STR. NO. 1 | |
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0243 709-51821 LUMP | 1050.00000 1050.00]| 1050.00000 1050.00] 1108.21000 1108.21
SURFACE SEAL , STR. NO. 2 | |
0244 709-51821 LUMP | 3770.00000 3770.00] 3770.00000 3770.00] 3978.98000 3978.98
SURFACE SEAL , STR. NO. 3 | |
0245 709-51821 LUMP | 3770.00000 3770.00] 3770.00000 3770.00] 3978.98000 3978.98
SURFACE SEAL , STR. NO. 4 | |
0246 709-51821 LUMP | 8470.00000 8470.00 | 8470.00000 8470.00 | 8939.51000 8939.51
SURFACE SEAL , STR. NO. 5 | |
0247 709-51821 LUMP | 8470.00000 8470.00| 8470.00000 8470.00| 8939.51000 8939.51
SURFACE SEAL , STR. NO. 6 | |
0248 709-51821 LUMP | 1230.00000 1230.00]| 1230.00000 1230.00| 1298.18000 1298.18
SURFACE SEAL , STR NO 7 | |
0249 709-51821 LUMP | 1230.00000 1230.00]| 1230.00000 1230.00]| 1298.18000 1298.18
SURFACE SEAL , STR. NO. 8 | |
0250 709-51821 LUMP | 11050.00000 11050.00] 11050.00000 11050.00] 11662.52000 11662.52
SURFACE SEAL , STR. NO. 9 | |
0251 709-96826 LUMP | 81840.00000 81840.00| 81840.00000 81840.00| 86376.54000 86376.54
CONCRETE SURFACE COATING , ARCHITECTURA | |
0252 709-96826 LUMP | 3440.00000 3440.00] 3440.00000 3440.00] 3630.69000 3630.69
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 1 | |
0253 709-96826 LUMP | 8560.00000 8560.00| 8560.00000 8560.00| 9034.49000 9034.49
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 11 | |
0254 709-96826 LUMP | 3440.00000 3440.00] 3440.00000 3440.00] 3630.69000 3630.69
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 2 | |
0255 709-96826 LUMP | 6080.00000 6080.00] 6080.00000 6080.00] 6417.02000 6417.02
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 3 | |
0256 709-96826 LUMP | 6080.00000 6080.00] 6080.00000 6080.00] 6417.02000 6417.02
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 4 | |
0257 709-96826 LUMP | 3600.00000 3600.00] 3600.00000 3600.00] 3799.56000 3799.56
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 5 | |
0258 709-96826 LUMP | 3600.00000 3600.00] 3600.00000 3600.00] 3862.88000 3862.88
|
|

ARCHITECTURAL, STR. NO. 6
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0259 709-96826 LUMP | 5360.00000 5360.00| 5360.00000 5360.00| 5657.11000 5657.11
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 7 | |
0260 709-96826 LUMP | 5360.00000 5360.00] 5360.00000 5360.00] 5657.11000 5657.11
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 8 | |
0261 709-96826 LUMP | 6720.00000 6720.00] 6720.00000 6720.00] 6617.56000 6617.56
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 9 | |
0262 711-51070 206.000 EACH | 82.17000 16927.02]| 45.00000 9270.00| 93.20000 19199.20
ANCHOR PLATE, AP 1 | |
0263 713-04858 LUMP | 0.01000 0.01] 75000.00000 75000.00| 124202.65000 124202.65
TEMPORARY BRIDGE , STR. NO. 11 | |
0264 714-02930 4.000 EACH | 6628.61000 26514.44| 12000.00000 48000.00]| 4825.00000 19300.00
HEADWALL , 48 IN. PIPE | |
0265 714-02930 2.000 EACH | 4921.20000 9842.40| 21000.00000 42000.00] 6450.00000 12900.00
HEADWALL , HERCP 76 IN. X 48 FT. | |
0266 714-08514 372.000 SFT | 55.68000 20712.96| 95.00000 35340.00] 80.00000 29760.00
WINGWALL | | |
0267 714-09178 76.000 LEFT | 1859.56000 141326.56| 470.00000 35720.00] 123.00000 9348.00
CONCRETE CULVERT EXTENSION, PRECAST | |
REINFORCED CONCRETE, 42 IN. | |
0268 714-44240 7.000 CYS | 650.36000 4552.52 | 1200.00000 8400.00 | 765.00000 5355.00
CONCRETE, A, STRUCTURES | |
0269 714-96642 LUMP | 100000.00000 100000.00]| 4000.00000 4000.00]| 8691.74000 8691.74
TEMPORARY RETAINING WALL | |
0270 714-96642 LUMP | 100000.00000 100000.00] 75000.00000 75000.00] 81350.07000 81350.07
TEMPORARY RETAINING WALL , STR. NO. 1 | |
0271 714-96642 LUMP | 100000.00000 100000.00]| 75000.00000 75000.00| 81350.07000 81350.07
TEMPORARY RETAINING WALL , STR. NO. 2 | |
0272 714-96642 LUMP | 425000.00000 425000.00] 175000.00000 175000.00] 224054.22000 224054.22
TEMPORARY RETAINING WALL , STR. NO. 3 | |
0273 714-96642 LUMP | 325000.00000 325000.00] 175000.00000 175000.00| 226299.50000 226299.50
TEMPORARY RETAINING WALL , STR. NO. 4 | |
0274 714-96642 LUMP | 150000.00000 150000.00] 90000.00000 90000.00| 108197.11000 108197.11
TEMPORARY RETAINING WALL , STR. NO. 5 | |
0275 714-96642 LUMP | 150000.00000 150000.00] 95000.00000 95000.00| 118446.86000 118446.86
TEMPORARY RETAINING WALL , STR. NO. 6 | |
0276 714-96642 LUMP | 150000.00000 150000.00] 90000.00000 90000.00| 148270.75000 148270.75
TEMPORARY RETAINING WALL , STR. NO. 7 | |
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0277 714-96642 LUMP | 150000.00000 150000.00] 90000.00000 90000.00| 148270.75000 148270.75
TEMPORARY RETAINING WALL , STR. NO. 8 | |
0278 714-96642 LUMP | 150000.00000 150000.00| 115000.00000 115000.00| 223993.24000 223993.24
TEMPORARY RETAINING WALL , STR. NO. 9 | |
0279 715-05019 1570.000 LFT | 100.00000 157000.00]| 75.00000 117750.00]| 84.00000 131880.00
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0280 715-05024 3602.000 LFT | 64.97000 234021.94| 75.00000 270150.00] 84.00000 302568.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0281 715-05048 102029.000 LFT | 2.75000 280579.75] 2.70000 275478.30] 4.24000 432602.96
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0282 715-05048 45400.000 LFT | 2.86000 129844.00| 6.90000 313260.00] 6.54000 296916.00
PIPE, TYPE 4, CIRCULAR, 6 IN. , | |
TEMPORARY | | |
0283 715-05053 4202.000 LFT | 14.01000 58870.02] 13.00000 54626.00] 15.70000 65971.40
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0284 715-05121 79.000 LFT | 29.60000 2338.40] 45.00000 3555.00] 36.00000 2844.00
PIPE, TYPE 1, CIRCULAR, 18 IN. | |
0285 715-05123 665.000 LFT | 59.60000 39634.00] 55.00000 36575.00] 63.00000 41895.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0286 715-05128 686.000 LFT | 110.00000 75460.00] 120.00000 82320.00] 125.00000 85750.00
PIPE, TYPE 1, CIRCULAR, 48 IN. | |
0287 715-05149 8587.000 LFT | 20.83000 178867.21| 40.00000 343480.00] 30.00000 257610.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0288 715-05151 17901.000 LFT | 22.27000 398655.27] 44.00000 787644.00] 34.50000 617584.50
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0289 715-05152 8142.000 LFT | 29.42000 239537.64] 45.00000 366390.00] 37.00000 301254.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0290 715-05154 7480.000 LEFT | 40.00000 299200.00] 57.00000 426360.00 | 49.00000 366520.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0291 715-05156 3806.000 LFT | 40.00000 152240.00]| 72.00000 274032.00] 69.00000 262614.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0292 715-05159 465.000 LFT | 75.00000 34875.00] 110.00000 51150.00| 105.00000 48825.00
PIPE, TYPE 2, CIRCULAR, 42 IN. | |
0293 715-05161 1035.000 LFT | 92.89000 96141.15]| 125.00000 129375.00]| 122.00000 126270.00
PIPE, TYPE 2, CIRCULAR, 48 IN. | |
0294 715-05162 659.000 LFT | 80.00000 52720.00] 145.00000 95555.00] 140.00000 92260.00
PIPE, TYPE 2, CIRCULAR, 54 IN. | |
0295 715-05163 1998.000 LFT | 80.00000 159840.00]| 135.00000 269730.00] 157.00000 313686.00
PIPE, TYPE 2, CIRCULAR, 60 IN. | |
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0296 715-05169 71.000 LFT | 28.34000 2012.14| 40.00000 2840.00] 47.00000 3337.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0297 715-05217 187.000 LFT | 31.14000 5823.18] 38.00000 7106.00 | 32.00000 5984.00
PIPE, TYPE 5, CIRCULAR, 12 IN. | |
0298 715-05218 50.000 LFT | 33.18000 1659.00]| 40.00000 2000.00] 38.00000 1900.00
PIPE, TYPE 5, CIRCULAR, 15 IN. | |
0299 715-05219 8.000 LFT | 39.57000 316.56| 57.00000 456 .00 | 60.00000 480.00
PIPE, TYPE 5, CIRCULAR, 18 IN. | |
0300 715-05233 99.000 LFT | 61.63000 6101.37] 90.00000 8910.00| 79.00000 7821.00
PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT. | |
0301 715-05234 175.000 LFT | 62.14000 10874.50] 100.00000 17500.00] 98.00000 17150.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 4.1 | |
SQ. FT. | | |
0302 715-05237 220.000 LFT | 78.38000 17243.60]| 130.00000 28600.00] 127.00000 27940.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4 | |
SQ. FT. | | |
0303 715-05252 233.000 LFT | 217.25000 50619.25]| 300.00000 69900.00] 318.00000 74094.00
PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT. | |
0304 715-05407 1918.000 LFT | 2.58000 4948 .44 | 8.50000 16303.00] 6.55000 12562.90
PIPE, END BENT DRAIN, 6 IN. | |
0305 715-05422 4051.000 LFT | 64.24000 260236.24] 50.70000 205385.70] 60.00000 243060.00
PIPE, SLOTTED DRAIN, 12 IN. | |
0306 715-05424 421.000 LFT | 66.82000 28131.22] 58.10000 24460.10] 87.00000 36627.00
PIPE, SLOTTED DRAIN, 18 IN. | |
0307 715-05841 1.000 EACH | 1265.04000 1265.04| 1000.00000 1000.00]| 2560.00000 2560.00
CONCRETE ANCHOR, 60 IN. | |
0308 715-06004 4.000 EACH | 736.14000 2944.56 | 1000.00000 4000.00 | 2050.00000 8200.00
CONCRETE ANCHOR, 48 IN. | |
0309 715-06471 2.000 EACH | 724.96000 1449.92| 1500.00000 3000.00] 1300.00000 2600.00
PIPE END SECTION, MIN. AREA 3.3 SQ. FT. | |
0310 715-07536 2.000 EACH | 969.43000 1938.86 | 1000.00000 2000.00] 1850.00000 3700.00
CONCRETE ANCHOR, MIN. AREA 12.9 SFT. | |
0311 715-07578 2.000 EACH | 1697.01000 3394.02] 2700.00000 5400.00] 2350.00000 4700.00
PIPE END SECTION, MIN. AREA 12.9 SQ. FT | |
0312 715-08171 208.000 LFT | 113.92000 23695.36| 200.00000 41600.00]| 204.00000 42432.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 | |
SFT. | | |
0313 715-08301 460.000 LFT | 115.44000 53102.40] 200.00000 92000.00| 211.00000 97060.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 | |
|

SQ. FT.
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0314 715-09064 49623.000 LFT | 1.38000 68479.74] 0.75000 37217.25] 1.00000 49623.00
VIDEO INSPECTION FOR PIPE | |
0315 715-09454 24.000 LFT | 33.24000 797.76 | 44.00000 1056.00 | 25.00000 600.00
PIPE, TYPE 2, CIRCULAR, 9 IN. | |
0316 715-09455 26.000 LFT | 33.37000 867.62] 45.00000 1170.00]| 50.00000 1300.00
PIPE, TYPE 2, CIRCULAR, 16 IN. | |
0317 715-46000 15.000 EACH | 325.13000 4876.95| 1300.00000 19500.00] 545.00000 8175.00
PIPE END SECTION, 12 IN. | |
0318 715-46005 13.000 EACH | 335.13000 4356.69| 1400.00000 18200.00]| 598.00000 7774.00
PIPE END SECTION, 15 IN. | |
0319 715-46010 9.000 EACH | 355.13000 3196.17] 1450.00000 13050.00] 650.00000 5850.00
PIPE END SECTION, 18 IN. | |
0320 715-46020 23.000 EACH | 395.13000 9087.99| 1500.00000 34500.00] 865.00000 19895.00
PIPE END SECTION, 24 IN. | |
0321 715-46030 3.000 EACH | 660.13000 1980.39] 1600.00000 4800.00] 975.00000 2925.00
PIPE END SECTION, 30 IN. | |
0322 715-46040 23.000 EACH | 839.64000 19311.72]| 1900.00000 43700.00]| 1150.00000 26450.00
PIPE END SECTION, 36 IN. | |
0323 715-46075 2.000 EACH | 1357.21000 2714.42] 1650.00000 3300.00] 1250.00000 2500.00
PIPE END SECTION, 34 IN. X 22 1IN. | |
0324 715-46090 2.000 EACH | 1507.21000 3014.42] 2500.00000 5000.00] 1815.00000 3630.00
PIPE END SECTION, 42 IN. X 27 IN. | |
0325 715-92630 436.000 LFT | 62.14000 27093.04 54.20000 23631.20] 80.00000 34880.00
PIPE, SLOTTED DRAIN, 15 IN. | |
0326 715-95491 31.000 LFT | 52.18000 1617.58]| 35.00000 1085.00]| 30.00000 930.00
PIPE, RELAID, 18 IN. | |
0327 715-97040 209.000 LEFT | 26.96000 5634.64] 33.00000 6897.00] 37.00000 7733.00
PIPE, RELAID, 24 IN. | |
0328 716-07631 37.000 LFT | 475.00000 17575.00]| 400.00000 14800.00]| 210.00000 7770.00
PIPE INSTALLATION, TRENCHLESS, 15 IN. | |
0330 716-07633 241.000 LFT | 550.00000 132550.00] 540.00000 130140.00| 364.00000 87724.00
PIPE INSTALLATION, TRENCHLESS, 24 IN. | |
0331 716-07634 256.000 LFT | 690.00000 176640.00]| 450.00000 115200.00] 330.00000 84480.00
PIPE INSTALLATION, TRENCHLESS, 30 IN. | |
0332 716-07635 562.000 LFT | 600.00000 337200.00] 480.00000 269760.00] 371.00000 208502.00
PIPE INSTALLATION, TRENCHLESS, 36 IN. | |
0333 716-07636 47.000 LFT | 900.00000 42300.00] 800.00000 37600.00] 567.00000 26649.00
PIPE INSTALLATION, TRENCHLESS, 42 IN. | |
0334 716-07637 90.000 LFT | 1200.00000 108000.00]| 600.00000 54000.00] 485.00000 43650.00
PIPE INSTALLATION, TRENCHLESS, 48 IN. | |
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0335 716-07726 82.000 LFT 850.00000 69700.00] 920.00000 75440.00| 741.00000 60762.00
PIPE INSTALLATION, TRENCHLESS, 54 IN. |
0336 716-07727 180.000 LFT 800.00000 144000.00| 700.00000 126000.00 | 658.00000 118440.00
PIPE INSTALLATION, TRENCHLESS, 60 IN. |
0337 718-06529 36.000 EACH 484.89000 17456.04| 450.00000 16200.00]| 550.00000 19800.00
OUTLET PROTECTOR, 2 |
0338 718-06531 42.000 EACH 484.89000 20365.38] 450.00000 18900.00] 275.00000 11550.00
OUTLET PROTECTOR, 3 |
0339 718-06532 15000.000 LFT 0.92000 13800.00] 0.95000 14250.00]| 1.00000 15000.00
VIDEO INSPECTION FOR UNDERDRAINS |
0340 718-52610 14607.000 CYS 23.43000 342242.01| 21.75000 317702.25] 21.20000 309668.40
AGGREGATE FOR UNDERDRAINS |
0341 718-99153 108110.000 sSYS 0.75000 81082.50]| 0.70000 75677.00| 0.81000 87569.10
GEOTEXTILES FOR UNDERDRAIN |
0342 720-06607 18.000 EACH 1869.22000 33645.96| 520.00000 9360.00] 1400.00000 25200.00
SLOTTED DRAIN CLEANOUT |
0343 720-07301 21.000 EACH 1609.90000 33807.90] 2300.00000 48300.00]| 2100.00000 44100.00
INLET TYPE HA |
0344 720-08659 57.000 EACH 2290.38000 130551.66 | 3100.00000 176700.00] 1750.00000 99750.00
MANHOLE, C5 , MODIFIED |
0345 720-08659 36.000 EACH 3677.90000 132404.40| 4400.00000 158400.00] 2500.00000 90000.00
MANHOLE, C5 , MODIFIED, WITH SLOTTED |
DRAINS | |
0346 720-08660 13.000 EACH 3529.49000 45883.37| 3800.00000 49400.00] 3100.00000 40300.00
MANHOLE, J5, MODIFIED |
0347 720-08660 22.000 EACH 4666.41000 102661.02]| 5000.00000 110000.00]| 4350.00000 95700.00
MANHOLE, J5, MODIFIED , WITH SLOTTED |
DRAINS | |
0348 720-08661 2.000 EACH 4475.91000 8951.82]| 4500.00000 9000.00| 4500.00000 9000.00
MANHOLE, K5, MODIFIED |
0349 720-08661 10.000 EACH 5223.40000 52234.00] 5800.00000 58000.00 | 5600.00000 56000.00
MANHOLE, K5, MODIFIED , WITH SLOTTED |
DRAINS | |
0350 720-09078 6.000 EACH 8457.27000 50743.62] 9000.00000 54000.00] 8550.00000 51300.00
MANHOLE, M5, MODIFIED |
0351 720-09078 5.000 EACH 10148.26000 50741.30| 10000.00000 50000.00 | 10500.00000 52500.00
MANHOLE, M5, MODIFIED , WITH SLOTTED |
DRAINS | |
0352 720-09079 28.000 EACH 1869.12000 52335.36] 2500.00000 70000.00| 2100.00000 58800.00
INLET, HA5, MODIFIED |
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0353 720-09079 29.000 EACH | 2885.22000 83671.38]| 4000.00000 116000.00]| 3100.00000 89900.00
INLET, HA5, MODIFIED , WITH SLOTTED | |
DRAINS | | |
0354 720-44000 107.000 EACH | 376.46000 40281.22]| 310.00000 33170.00] 660.00000 70620.00
CASTING, ADJUST TO GRADE | |
0355 720-45030 15.000 EACH | 1584.82000 23772.30] 2400.00000 36000.00] 1400.00000 21000.00
INLET, E7 | | |
0356 720-45035 1.000 EACH | 1622.63000 1622.63]| 2400.00000 2400.00] 1450.00000 1450.00
INLET, F7 | | |
0357 720-45040 2.000 EACH | 1800.13000 3600.26| 3000.00000 6000.00] 1700.00000 3400.00
INLET, G7 | | |
0358 720-45042 49.000 EACH | 1742.92000 85403.08| 2600.00000 127400.00] 1900.00000 93100.00
INLET, HAS5 | |
0359 720-45042 55.000 EACH | 2759.02000 151746.10]| 3900.00000 214500.00] 3200.00000 176000.00
INLET, HA5 , WITH SLOTTED DRAINS | |
0360 720-45045 1.000 EACH | 2042.52000 2042.52 2600.00000 2600.00] 1400.00000 1400.00
INLET, J10 | | |
0361 720-45065 3.000 EACH | 4434.65000 13303.95]| 3500.00000 10500.00]| 2000.00000 6000.00
INLET, N12 | | |
0362 720-45080 2.000 EACH | 2256.13000 4512.26 | 3000.00000 6000.00] 2200.00000 4400.00
INLET, S14 | | |
0363 720-45085 2.000 EACH | 2256.13000 4512.26| 3000.00000 6000.00] 2400.00000 4800.00
INLET, T14 | | |
0364 720-45141 17.000 EACH | 3329.24000 56597.08 | 3500.00000 59500.00] 2400.00000 40800.00
INLET, H5, MODIFIED | |
0365 720-45141 10.000 EACH | 5055.97000 50559.70] 5500.00000 55000.00] 3200.00000 32000.00
INLET, H5, MODIFIED , WITH SLOTTED | |
DRAINS | | |
0366 720-45270 7.000 EACH | 1594.12000 11158.84| 2000.00000 14000.00]| 1200.00000 8400.00
PIPE CATCH BASIN, 18 IN. | |
0367 720-45410 59.000 EACH | 2049.38000 120913.42] 2100.00000 123900.00] 1850.00000 109150.00
MANHOLE, C4 | |
0368 720-45431 3.000 EACH | 3369.49000 10108.47]| 3400.00000 10200.00]| 4000.00000 12000.00
MANHOLE, J | |
0369 720-90984 2.000 EACH | 2829.21000 5658.42] 3100.00000 6200.00] 2100.00000 4200.00
MANHOLE, C2 | |
0370 720-92883 1.000 EACH | 10070.85000 10070.85] 11000.00000 11000.00] 10500.00000 10500.00
MANHOLE, M4, MODIFIED | |
0371 720-94612 11.000 EACH | 4194.40000 46138.40]| 4000.00000 44000.00]| 4800.00000 52800.00
|

MANHOLE, K4
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0372 720-95335 8.000 EACH | 10320.85000 82566.80| 10000.00000 80000.00]| 8550.00000 68400.00
MANHOLE, M4 | |
0373 720-95422 18.000 EACH | 3288.49000 59192.82] 3500.00000 63000.00] 3000.00000 54000.00
MANHOLE, J4 | |
0374 720-98174 62.000 EACH | 1893.71000 117410.02]| 3000.00000 186000.00]| 2050.00000 127100.00
INLET, B15 | | |
0375 720-98555 52.000 EACH | 1893.71000 98472.92| 3000.00000 156000.00] 2000.00000 104000.00
INLET, C15 | | |
0376 720-98869 1.000 EACH | 7461.47000 7461.47]| 4800.00000 4800.00]| 8025.00000 8025.00
MANHOLE, L4, MODIFIED | |
0377 720-99416 4.000 EACH | 2704.14000 10816.56| 3000.00000 12000.00] 2200.00000 8800.00
CATCH BASIN, B15 | |
0378 720-99417 13.000 EACH | 2704.14000 35153.82] 3000.00000 39000.00] 2050.00000 26650.00
CATCH BASIN, C15 | |
0379 723-08311 238.000 LFT | 1300.00000 309400.00] 3100.00000 737800.00] 3711.05000 883229.90
STRUCTURE, PRECAST THREE-SIDED, 240 IN. | |
X 144 IN. | |
0380 723-08608 1335.000 SFT | 50.00000 66750.00] 85.00000 113475.00]| 103.97000 138799.95
WINGWALL | | |
0381 724-03276 259.000 LFT | 34.39000 8907.01| 60.00000 15540.00] 8.90000 2305.10
EXPANSION JOINT SEALING SYSTEM , | |
LONGITUDINAL | |
0382 728-98377 LUMP | 36101.91000 36101.91| 135040.00000 135040.00] 85447.77000 85447.77
MASONRY COATING | |
0383 728-98377 LUMP | 3930.00000 3930.00] 4360.00000 4360.00]| 4147.85000 4147.85
MASONRY COATING , STR. NO. 1 | |
0384 728-98377 LUMP | 3930.00000 3930.00] 4360.00000 4360.00 | 4147.85000 4147.85
MASONRY COATING , STR. NO. 2 | |
0385 728-98377 LUMP | 1670.00000 1670.00]| 2150.00000 2150.00] 1762.57000 1762.57
MASONRY COATING , STR. NO. 3 | |
0386 728-98377 LUMP | 1670.00000 1670.00| 2150.00000 2150.00] 1762.57000 1762.57
MASONRY COATING , STR. NO. 4 | |
0387 728-98377 LUMP | 14570.00000 14570.00]| 15990.00000 15990.00]| 15377.64000 15377.64
MASONRY COATING , STR. NO. 5 | |
0388 728-98377 LUMP | 14570.00000 14570.00]| 15990.00000 15990.00]| 15377.64000 15377.64
MASONRY COATING , STR. NO. 6 | |
0389 728-98377 LUMP | 1030.00000 1030.00]| 2150.00000 2150.00] 1087.10000 1087.10
MASONRY COATING , STR. NO. 7 | |
0390 728-98377 LUMP | 1030.00000 1030.00]| 2150.00000 2150.00] 1087.10000 1087.10
MASONRY COATING , STR. NO. 8 | |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0391 728-98377 LUMP | 25870.00000 25870.00] 25870.00000 25870.00] 27304.02000 27304.02
MASONRY COATING , STR. NO. 9 | |
0392 731-07016 8526.000 SFT | 13.00000 110838.00] 21.00000 179046.00] 14.74000 125673.24
FACE PANELS, WIRE | |
0393 731-93945 204951.000 SFT | 13.50000 2766838.50]| 15.00000 3074265.00]| 16.23000 3326354.73
FACE PANELS, CONCRETE | |
0394 731-93946 213477.000 SFT | 10.00000 2134770.00]| 4.50000 960646.50] 5.79000 1236031.83
WALL ERECTION | |
0395 731-93947 13430.000 LFT | 15.50000 208165.00] 22.00000 295460.00] 42.15000 566074.50
LEVELING PAD, CONCRETE | |
0396 732-07653 7462.000 TON | 20.66000 154164.92] 28.00000 208936.00] 46.35000 345863.70
COARSE AGGREGATE, NO. 8 | |
0397 801-01504 16.000 EACH | 44.00000 704.00] 44.00000 704.00] 44.00000 704.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0398 801-01851 LUMP | 310813.13000 310813.13| 307705.00000 307705.00] 307705.00000 307705.00
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | |
0399 801-03290 46.000 EACH | 461.11000 21211.06]| 444.00000 20424.00] 595.00000 27370.00
CONSTRUCTION SIGN, C | |
0400 801-03291 6.000 EACH | 126.70000 760.20]| 122.00000 732.00]| 195.00000 1170.00
CONSTRUCTION SIGN, D | |
0401 801-04308 14.000 EACH | 515.11000 7211.54| 496.00000 6944.00] 495.00000 6930.00
ROAD CLOSURE SIGN ASSEMBLY | |
0402 801-06198 750.000 DAY | 340.00000 255000.00] 720.00000 540000.00] 758.00000 568500.00
PATROLLER | | |
0403 801-06203 423356.000 LFT | 0.21000 88904.76| 0.20000 84671.20]| 0.11000 46569.16
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0404 801-06207 558435.000 LEFT | 0.64000 357398.40]| 0.62000 346229.70] 0.89000 497007.15
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0405 801-06211 50.000 EACH | 100.74000 5037.00]| 97.00000 4850.00 | 74.00000 3700.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
REMOVABLE, LANE INDICATION ARROW | |
0406 801-06216 336.000 LFT | 2.60000 873.60] 2.50000 840.00] 2.95000 991.20
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 1IN. | | |
0407 801-06218 1195.000 LFT | 6.75000 8066.25]| 6.50000 7767.50]| 6.00000 7170.00
|
|

REMOVABLE, 24 IN.



SIGN POST, SQUARE, 1, REINFORCED ANCHOR
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0408 801-06577 40.000 LFT | 6.75000 270.00] 6.50000 260.00] 6.00000 240.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24 1IN. | | |
0409 801-06625 35.000 EACH | 116.32000 4071.20]| 112.00000 3920.00] 225.00000 7875.00
DETOUR ROUTE MARKER ASSEMBLY | |
0410 801-06640 245.000 EACH | 232.63000 56994.35] 224.00000 54880.00| 375.00000 91875.00
CONSTRUCTION SIGN, A | |
0411 801-06645 24.000 EACH | 46.73000 1121.52] 45.00000 1080.00]| 135.00000 3240.00
CONSTRUCTION SIGN, B | |
0412 801-06710 2440.000 DAY | 1.04000 2537.60] 1.00000 2440.00] 8.00000 19520.00
FLASHING ARROW SIGN | |
0413 801-06775 LUMP | 2325178.14000 2325178.14| 1940000.00000 1940000.00| 2635597.00000 2635597.00
MAINTAINING TRAFFIC | |
0414 801-07023 7.000 EACH | 4488.00000 31416.00] 9700.00000 67900.00] 9700.00000 67900.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0415 801-07024 19.000 EACH | 5508.00000 104652.00] 11700.00000 222300.00] 11700.00000 222300.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0416 801-07118 340.000 LFT | 16.88000 5739.20] 16.25000 5525.00] 17.95000 6103.00
BARRICADE, III-A | |
0417 801-07119 372.000 LFT | 19.47000 7242.84| 18.75000 6975.00| 23.25000 8649.00
BARRICADE, III-B | |
0418 801-08401 58751.000 LFT | 19.39000 1139181.89| 31.00000 1821281.00] 22.75000 1336585.25
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0419 801-08402 3602.000 LFT | 5.25000 18910.50] 38.00000 136876.00 | 14.24000 51292.48
TEMPORARY TRAFFIC BARRIER, TYPE 3 | |
0420 801-08508 16637.000 LFT | 21.11000 351207.07] 31.00000 515747.00] 38.00000 632206.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | | |
0421 801-09133 8.000 EACH | 9969.93000 79759.44| 9600.00000 76800.00| 15735.00000 125880.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0422 801-94295 134.000 EACH | 643.43000 86219.62] 637.00000 85358.00] 637.00000 85358.00
SIGNAL HEAD, RELOCATE | |
0423 802-02475 1.000 EACH | 969.70000 969.70] 960.00000 960.00] 960.00000 960.00
SIGN, PANEL, REMOVE AND RELOCATE | |
0424 802-04893 42.000 EACH | 214.14000 8993.88]| 212.00000 8904.00| 212.01000 8904.42
REFERENCE POST | |
0425 802-05701 1095.000 LFT | 17.58000 19250.10] 17.40000 19053.00] 17.40000 19053.00
|
|

BASE
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+ + +
0426 802-05702 1087.000 LFT | 14.95000 16250.65]| 14.80000 16087.60]| 14.80000 16087.60
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0427 802-06402 2.000 EACH | 78383.84000 156767.68]| 77600.00000 155200.00]| 77600.00000 155200.00
DYNAMIC MESSAGE SIGN STRUCTURE | |
0428 802-07057 5889.000 SFT | 17.58000 103528.62] 17.40000 102468.60] 17.40000 102468.60
SIGN, PANEL, WITH LEGEND | |
0429 802-07059 48.000 EACH | 72.73000 3491.04| 72.00000 3456.00] 72.00000 3456.00
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0430 802-07101 11.000 EACH | 17777.78000 195555.58]| 17600.00000 193600.00]| 17600.00000 193600.00
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | |
0431 802-07102 5.000 EACH | 9797.98000 48989.90| 9700.00000 48500.00] 9700.00000 48500.00
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | |
0432 802-07125 8.000 SFT | 20.20000 161.60] 20.00000 160.00] 20.00000 160.00
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | |
LENS, WITH LEGEND, 0.080 IN. | |
0433 802-07135 2.000 EACH | 2393.94000 4787.88]| 2370.00000 4740.00| 2370.00000 4740.00
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | |
0434 802-07138 2.000 EACH | 289.90000 579.80]| 287.00000 574.00| 287.00000 574.00
WIDE FLANGE SIGN POST SUPPORT | |
FOUNDATION, IX | |
0435 802-07151 32.000 EACH | 289.90000 9276.80| 287.00000 9184.00| 287.00000 9184.00
WIDE FLANGE SIGN POST SUPPORT | |
FOUNDATION, VII | |
0436 802-07158 9.000 EACH | 5151.52000 46363.68]| 5100.00000 45900.00| 5100.00000 45900.00
CANTILEVER TRAFFIC SIGN SUPPORT | |
FOUNDATION, I | |
0437 802-07159 1.000 EACH | 4242.42000 4242 .42 | 4200.00000 4200.00 | 4200.00000 4200.00
CANTILEVER TRAFFIC SIGN SUPPORT | |
FOUNDATION, II | |
0438 802-08479 2.000 EACH | 40505.05000 81010.10] 40100.00000 80200.00] 40100.00000 80200.00
OVERHEAD SIGN STRUCTURE, BOX TRUSS | |
0439 802-09207 12.000 EACH | 15039.59000 180475.08]| 14000.00000 168000.00]| 8800.00000 105600.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, | |
TYPE 1-B | | |
0440 802-09208 8.000 EACH | 15456.14000 123649.12] 13000.00000 104000.00] 8400.00000 67200.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, | |
TYPE 1-C | | |
0441 802-09210 8.000 EACH | 17089.69000 136717.52]| 14000.00000 112000.00]| 9500.00000 76000.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, | |
|



OVERHEAD SIGN STRUCTURE, CANTILEVER
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+ + +
0442 802-09213 3.000 EACH | 17855.17000 53565.51 16000.00000 48000.00] 11000.00000 33000.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, | |
TYPE 3-B | | |
0443 802-09216 2.000 EACH | 18865.35000 37730.70] 18000.00000 36000.00] 12000.00000 24000.00
BOX TRUSS SIGN STRUCTURE FOUNDATION, | |
TYPE 4-B | | |
0444 802-09222 6.000 EACH | 53333.33000 319999.98] 52800.00000 316800.00] 52800.00000 316800.00
BOX TRUSS SIGN STRUCTURE, TYPE B | |
0445 802-09223 2.000 EACH | 67878.79000 135757.58]| 67200.00000 134400.00]| 67200.00000 134400.00
BOX TRUSS SIGN STRUCTURE, TYPE C | |
0446 802-09224 1.000 EACH | 57676.77000 57676.77]| 57100.00000 57100.00] 57100.00000 57100.00
BOX TRUSS SIGN STRUCTURE, TYPE D | |
0447 802-09225 2.000 EACH | 58686.87000 117373.74| 58100.00000 116200.00]| 58100.00000 116200.00
BOX TRUSS SIGN STRUCTURE, TYPE E | |
0448 802-09226 2.000 EACH | 76868.69000 153737.38] 76100.00000 152200.00] 76100.00000 152200.00
BOX TRUSS SIGN STRUCTURE, TYPE F | |
0449 802-09459 4.000 EACH | 8888.89000 35555.56| 14000.00000 56000.00] 8800.00000 35200.00
DYNAMIC MESSAGE SIGN, STRUCTURE, | |
FOUNDATION, TYPE 1-B | |
0450 802-76015 1637.000 SFT | 17.58000 28778.46 | 17.40000 28483.80] 17.40000 28483.80
SIGN, PANEL, ENCAPSULATED LENS WITH LEGEN | |
0451 802-76025 795.600 SFT | 16.36000 13016.02]| 16.20000 12888.72]| 16.20000 12888.72
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0452 802-76035 1935.800 SFT | 17.47000 33818.43| 17.30000 33489.34] 17.30000 33489.34
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0453 802-76040 72.000 SFT | 20.20000 1454.40]| 20.00000 1440.00] 20.00000 1440.00
SIGN, SHEET, ENCLOSED LENS WITH LEGEND (0 | |
125 IN. THICKNESS) | | |
0454 802-76045 100.000 SFT | 20.20000 2020.00] 20.00000 2000.00] 20.00000 2000.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0455 802-76095 5400.000 LBS | 3.58000 19332.00]| 3.54000 19116.00]| 3.54000 19116.00
STRUCTURAL STEEL, BREAKAWAY | |
0456 802-76125 1.000 EACH | 10000.00000 10000.00] 9900.00000 9900.00] 9900.00000 9900.00
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | |
0457 802-76135 1.000 EACH | 14343.43000 14343.43| 14200.00000 14200.00]| 14200.00000 14200.00
|
|

SINGLE ARM
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+ + +
0458 802-76140 9.000 EACH |  29393.94000 264545.46|  29100.00000 261900.00]  29100.00000 261900.00
OVERHEAD SIGN STRUCTURE, CANTILEVER | |
DOUBLE ARM | | |
0459 802-76170 173.100 LFT | 229.29000 39690.10] 227.00000 39293.70] 227.00000 39293.70
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | |
ASSEMBLY (BOX TRUSS) | |
0460 802-76175 53.000 LFT | 258.59000 13705.27] 256.00000 13568.00] 256.00000 13568.00
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | |
ASSEMBLY (CANTILEVER) | |
0461 802-91122 3.000 EACH | 595.96000 1787.88]| 590.00000 1770.00]| 590.00000 1770.00
SIGN, GROUND MOUNTED, RESET | |
0462 802-93388 2.000 EACH | 1646.47000 3292.94| 1630.00000 3260.00] 1630.00000 3260.00
BARRIER WALL SIGN BRACKET ASSEMBLY, | |
MEDIAN | | |
0463 802-93389 5.000 EACH | 1646.46000 8232.30]| 1630.00000 8150.00 | 1630.00000 8150.00
BARRIER WALL SIGN BRACKET, SHOULDER | |
0464 804-06725 50.000 EACH | 20.40000 1020.00]| 24.50000 1225.00]| 24.50000 1225.00
DELINEATOR WITH POST, D1, 3 IN. DIA. | |
0465 804-06740 136.000 EACH | 21.42000 2913.12] 24.50000 3332.00] 24.50000 3332.00
DELINEATOR WITH POST, D2 | |
0466 804-06770 140.000 EACH | 19.38000 2713.20] 21.50000 3010.00] 21.50000 3010.00
DELINEATOR POST | |
0467 805-01815 24.000 EACH | 3211.11000 77066.64 | 3179.00000 76296.00| 3179.00000 76296.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0468 805-01842 83.000 EACH | 1139.39000 94569.37| 1128.00000 93624.00]| 1128.00000 93624.00
HANDHOLE, SIGNAL | |
0469 805-02087 LUMP | 4367.68000 4367.68 | 4324.00000 4324.00 | 4324.00000 4324.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0470 805-02152 26.000 EACH | 554.55000 14418.30] 549.00000 14274.00] 549.00000 14274.00
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 18 IN. | |
0471 805-02373 4759.000 LFT | 3.03000 14419.77| 3.00000 14277.00]| 3.00000 14277.00
INTERCONNECT CABLE, FIBER OPTIC | |
0472 805-02595 2.000 EACH | 3579.80000 7159.60 | 3544.00000 7088.00 | 3544.00000 7088.00
CONTROLLER, RESET TIMING | |
0473 805-02645 11.000 EACH | 889.90000 9788.90| 881.00000 9691.00| 881.00000 9691.00
|

SIGNAL PEDESTAL FOUNDATION, A
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+ + +
0474 805-04956 7.000 EACH | 231.31000 1619.17| 229.00000 1603.00]| 229.00000 1603.00
PANEL FOR FIBER OPTICS | |
0475 805-05582 8.000 EACH | 1415.15000 11321.20] 1401.00000 11208.00] 1401.00000 11208.00
FIBER OPTIC TERMINATION | |
0476 805-06363 3.000 EACH | 734.34000 2203.02] 727.00000 2181.00] 727.00000 2181.00
FIBER OPTIC ST TERMINATION | |
0477 805-06364 4.000 EACH | 937.37000 3749.48| 928.00000 3712.00] 928.00000 3712.00
FIBER OPTIC BREAKOUT KIT | |
0478 805-06592 37126.000 LFT | 14.14000 524961.64] 14.00000 519764.00] 14.00000 519764.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0479 805-06834 4.000 EACH | 15366.67000 61466.68 ] 15213.00000 60852.00] 15213.00000 60852.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE, TS2, TYPE I | |
0480 805-07847 LUMP | 35802.02000 35802.02] 35444.00000 35444.00] 35444.00000 35444.00
SYSTEM , SIGNAL INTERCONNECT, WIRELESS | |
0481 805-09451 2.000 EACH | 773.74000 1547.48| 766.00000 1532.00| 766.00000 1532.00
SIGNAL PEDESTAL, 15 FT. | |
0482 805-09461 1.000 EACH | 59898.99000 59898.99| 60000.00000 60000.00] 59300.00000 59300.00
DATA COLLECTION SITE, 10 LANE | |
0483 805-09462 1.000 EACH | 63434.34000 63434.34] 63500.00000 63500.00] 62800.00000 62800.00
DATA COLLECTION SITE, 11 LANE | |
0484 805-09463 1.000 EACH | 67272.73000 67272.73 67000.00000 67000.00]| 66600.00000 66600.00
DATA COLLECTION SITE, 12 LANE | |
0485 805-09471 183.000 EACH | 368.69000 67470.27] 365.00000 66795.00] 365.00000 66795.00
SIGNAL CABLE, PREFORMED PAVE-OVER LOOP | |
0486 805-78106 1.000 EACH | 20777.78000 20777.78] 21500.00000 21500.00] 20570.00000 20570.00
CONTROLLER AND CABINET, MASTER, MENU | |
DRIVEN, 8 PHASE | |
0487 805-78109 2.000 EACH | 15366.67000 30733.34] 16300.00000 32600.00] 15213.00000 30426.00
CONTROLLER AND CABINET, SECONDARY, MENU | |
DRIVEN, 8 PHASE | |
0488 805-78205 51.000 EACH | 940.40000 47960.40] 931.00000 47481.00] 931.00000 47481.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0489 805-78215 23.000 EACH | 780.81000 17958.63| 773.00000 17779.00]| 773.00000 17779.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0490 805-78230 13.000 EACH | 1366.67000 17766.71| 1353.00000 17589.00]| 1353.00000 17589.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
|

AMBER, GREEN, AMBER ARROW, GREEN ARROW
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| 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0491 805-78370 8.000 EACH | 218.18000 1745.44| 216.00000 1728.00]| 216.00000 1728.00
PEDESTRIAN PUSH BUTTON | |
0492 805-78412 2.000 EACH | 572.73000 1145.46 | 567.00000 1134.00]| 567.00000 1134.00
SIGNAL PEDESTAL, 9 FT. | |
0493 805-78415 23.000 EACH | 2624.24000 60357.52] 2598.00000 59754.00] 2598.00000 59754.00
SPAN, CATENARY, AND TETHER | |
0494 805-78420 25.000 EACH | 252.53000 6313.25] 250.00000 6250.00] 250.00000 6250.00
DISCONNECT HANGER | |
0495 805-78445 7.000 EACH | 1490.91000 10436.37| 1476.00000 10332.00]| 1476.00000 10332.00
SIGNAL SERVICE | |
0496 805-78467 308.000 LFT | 2.53000 779.24 | 2.50000 770.00 | 2.50000 770.00
SIGNAL CABLE, 3C 8GA. | |
0497 805-78470 3224.000 LFT | 0.76000 2450.24] 0.75000 2418.00] 0.75000 2418.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0498 805-78480 5350.000 LFT | 1.31000 7008.50 | 1.30000 6955.00] 1.30000 6955.00
SIGNAL CABLE, 3C 14GA. | |
0499 805-78485 9010.000 LFT | 1.62000 14596.20]| 1.60000 14416.00]| 1.60000 14416.00
SIGNAL CABLE, 5C 14GA. | |
0500 805-78490 6280.000 LFT | 1.82000 11429.60] 1.80000 11304.00] 1.80000 11304.00
SIGNAL CABLE, 7C 14GA. | |
0501 805-78510 38310.000 LFT | 1.21000 46355.10]| 1.20000 45972.00| 1.20000 45972.00
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0502 805-78785 13.000 EACH | 1811.11000 23544.43 | 1793.00000 23309.00] 1793.00000 23309.00
SIGNAL DETECTOR HOUSING | |
0503 805-78790 62.000 EACH | 471.72000 29246.64| 467.00000 28954.00] 467.00000 28954.00
LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE | |
0504 805-78795 1080.000 LFT | 16.67000 18003.60] 16.50000 17820.00] 16.50000 17820.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0505 805-78900 2.000 EACH | 889.90000 1779.80| 881.00000 1762.00]| 881.00000 1762.00
PEDESTAL FOUNDATION, A | |
0506 805-78925 7.000 EACH | 1480.81000 10365.67] 1466.00000 10262.00] 1466.00000 10262.00
CONTROLLER CABINET FOUNDATION, P1 | |
0507 805-81060 24.000 EACH | 5031.31000 120751.44| 4981.00000 119544.00]| 4981.00000 119544.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0508 805-86889 750.000 LFT | 1.21000 907.50] 1.20000 900.00] 1.20000 900.00
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | |
COPPER | | |
0509 805-86890 6872.000 LFT | 1.21000 8315.12]| 1.20000 8246.40| 1.20000 8246.40
POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW | |
|

STRANDED COPPER
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CALL ORDER 932 CONTRACT 1ID IR-31230-A COUNTIES : MARION
LETTING DATE 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0510 805-87780 38.000 EACH | 262.63000 9979.94]| 260.00000 9880.00]| 260.00000 9880.00
CIRCUIT BREAKER , 30 AMPERE | |
0511 805-92951 2.000 EACH | 329.30000 658.60] 326.00000 652.00] 326.00000 652.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | |
0512 805-95209 750.000 DAY | 650.00000 487500.00]| 687.84000 515880.00] 743.88000 557910.00
TRUCK, TOW | |
0513 805-96121 18.000 EACH | 218.18000 3927.24] 216.00000 3888.00] 216.00000 3888.00
PEDESTRIAN PUSH BUTTON AND SIGN | |
0514 805-97237 48483.000 LFT | 10.10000 489678.30]| 10.00000 484830.00]| 10.00000 484830.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0515 805-99162 8.000 EACH | 611.11000 4888.88 | 605.00000 4840.00 | 605.00000 4840.00
SIGNAL PEDESTAL, 11 FT. | |
0516 807-01077 6.000 EACH | 2406.06000 14436.36| 2382.00000 14292.00]| 2382.00000 14292.00
EXTERNAL WINCH PAD, CONCRETE | |
0517 807-02106 28.000 EACH | 1101.01000 30828.28| 1090.00000 30520.00] 1090.00000 30520.00
LUMINAIRE, UNDERPASS, WALL MOUNTED, | |
HIGH PRESSURE SODIUM, WITH VANDAL | |
SHIELD, 150 WATT, FURNISH | |
0518 807-02109 109.000 EACH | 797.98000 86979.82] 790.00000 86110.00] 790.00000 86110.00
LUMINAIRE, SIGN, MERCURY VAPOR, WITH | |
GLARE SHIELD, WITH VANDAL SHIELD, 250 | |
WATT | | |
0519 807-02191 98.000 EACH | 763.64000 74836.72 | 756.00000 74088.00] 756.00000 74088.00
HANDHOLE, LIGHTING , FURNISH | |
0520 807-02194 1.000 EACH | 2369.70000 2369.70] 2346.00000 2346.00] 2346.00000 2346.00
SERVICE POINT, II, MODIFIED | |
0521 807-02785 1.000 EACH | 1632.32000 1632.32] 1616.00000 1616.00| 1616.00000 1616.00
LUMINAIRE MAST ARM, 25 FT. | |
0522 807-04654 12.000 EACH | 1187.88000 14254.56| 1176.00000 14112.00]| 1176.00000 14112.00
LIGHT POLE , 18 FT. EMH, PEDESTRIAN | |
PROMENADE | | |
0523 807-04654 44.000 EACH | 1739.39000 76533.16| 1722.00000 75768.00 | 1722.00000 75768.00
LIGHT POLE , 30 FT. E.M.H. ORNAMENTAL | |
0524 807-04654 134.000 EACH | 1480.81000 198428.54| 1466.00000 196444.00]| 1466.00000 196444.00
LIGHT POLE , 40 FT. E.M.H. HOLOPHANE | |
MONGOOSE | |
0525 807-04866 16.000 EACH | 959.60000 15353.60]| 950.00000 15200.00]| 950.00000 15200.00
|

LUMINAIRE ,

UNDERPASS,

PEDESTRIAN TUNNE
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CALL ORDER 932 CONTRACT 1ID IR-31230-A COUNTIES : MARION
LETTING DATE 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
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| ( 1 ) 99-9996209 | ( 2 ) 35-1917625 | ( 3 ) 99-9994759
|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0526 807-08214 23037.000 LFT | 2.53000 58283.61] 2.50000 57592.50] 2.50000 57592.50
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | |
ELECTRIC | | |
0527 807-08469 6.000 EACH | 2628.28000 15769.68]| 2602.00000 15612.00]| 2602.00000 15612.00
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. , | |
HIGH MAST | | |
0528 807-08469 134.000 EACH | 1419.19000 190171.46| 1405.00000 188270.00]| 1405.00000 188270.00
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. , | |
MONGOOSE | |
0529 807-08469 44.000 EACH | 974.75000 42889.00] 965.00000 42460.00] 965.00000 42460.00
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. , | |
ORNAMENTAL | |
0530 807-08469 12.000 EACH | 974.75000 11697.00]| 965.00000 11580.00] 965.00000 11580.00
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. , | |
PEDESTRIAN | |
0531 807-82002 3.000 EACH | 878.79000 2636.37]| 870.00000 2610.00] 870.00000 2610.00
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 3 | |
LUMINAIRES | | |
0532 807-82003 1.000 EACH | 969.70000 969.70| 960.00000 960.00 | 960.00000 960.00
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 | |
LUMINARIES | | |
0533 807-82004 2.000 EACH | 1070.71000 2141.42| 1060.00000 2120.00] 1060.00000 2120.00
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 | |
LUMINAIRES | | |
0534 807-82005 4.000 EACH | 1161.62000 4646 .48| 1150.00000 4600.00]| 1150.00000 4600.00
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 | |
LUMINAIRES | | |
0535 807-82006 3.000 EACH | 1363.64000 4090.92| 1350.00000 4050.00 | 1350.00000 4050.00
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 7 | |
LUMINAIRES | | |
0536 807-82016 4.000 EACH | 848.49000 3393.96| 840.00000 3360.00] 840.00000 3360.00
SIGN CIRCUIT INSTALLATION, CANTILEVER, | |
2 LUMINAIRES | |
0537 807-82017 3.000 EACH | 949.49000 2848.47] 940.00000 2820.00] 940.00000 2820.00
SIGN CIRCUIT INSTALLATION, CANTILEVER, | |
|

3 LUMINAIRES
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|WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP |RIETH RILEY/WEDDLE J/V
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0538 807-82400 6.000 EACH | 24919.19000 149515.14| 24670.00000 148020.00]| 24670.00000 148020.00
LIGHT POLE, HIGH MAST, 125 FT. E.M.H. | |
0539 807-82990 2.000 EACH | 2777.78000 5555.56 | 2750.00000 5500.00] 2750.00000 5500.00
TOWER LIGHTING WINCH DRIVE | |
0540 807-86605 12.000 EACH | 1534.34000 18412.08]| 1519.00000 18228.00]| 1519.00000 18228.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | |
SODIUM, 150 WATT | |
0541 807-86615 44.000 EACH | 1645.45000 72399.80| 1629.00000 71676.00| 1629.00000 71676.00
LUMINAIRE, ROADWAY, 250 WATT, HIGH | |
PRESSURE SODIUM | |
0542 807-86620 210.000 EACH | 585.86000 123030.60] 580.00000 121800.00] 580.00000 121800.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | |
SODIUM, 400 WATT , REGULATE | |
0543 807-86665 36.000 EACH | 617.17000 22218.12] 611.00000 21996.00] 611.00000 21996.00
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | |
PRESSURE SODIUM | |
0544 807-86750 12.000 EACH | 1000.00000 12000.00]| 990.00000 11880.00]| 990.00000 11880.00
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | |
PRESSURE SODIUM, 150 WATT | |
0545 807-86810 15.000 EACH | 5036.36000 75545.40| 4986.00000 74790.00 | 4986.00000 74790.00
SERVICE POINT, II | |
0546 807-86910 190.000 EACH | 66.67000 12667.30]| 66.00000 12540.00]| 66.00000 12540.00
CONNECTOR KIT, UNFUSED | |
0547 807-86915 190.000 EACH | 64.65000 12283.50] 64.00000 12160.00] 64.00000 12160.00
CONNECTOR KIT, FUSED | |
0548 807-86925 1152.000 EACH | 50.00000 57600.00] 49.50000 57024.00] 49.50000 57024.00
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0549 807-86935 1342.000 EACH | 50.00000 67100.00] 49.50000 66429.00] 49.50000 66429.00
INSULATION LINK, WATERPROOFED | |
0550 807-90560 242.000 CYS | 43.36000 10493.12] 26.65000 6449.30] 32.00000 7744.00
SUBBALLAST , 6 IN. | |
0551 807-91507 LUMP | 15454.55000 15454.55]| 15300.00000 15300.00]| 15300.00000 15300.00
UNDERPASS CIRCUIT INSTALLATION , 12 | |
LUMINAIRES | | |
0552 807-91507 LUMP | 18383.84000 18383.84] 18200.00000 18200.00] 18200.00000 18200.00
UNDERPASS CIRCUIT INSTALLATION 16 | |
LUMINAIRES | | |
0553 808-01428 193.000 LFT | 2.50000 482.50] 2.50000 482.50] 6.00000 1158.00
TEMPORARY TRANSVERSE MARKINGS, WHITE, | |
|

STOP LINE,
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0554 808-02157 20.000 EACH | 48.00000 960.00] 48.00000 960.00] 44.00000 880.00
PAVEMENT MESSAGE MARKINGS, REMOVE | |
0555 808-03002 3467.000 LFT | 0.35000 1213.45]| 0.35000 1213.45]| 0.32000 1109.44
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0556 808-03631 76462.000 LFT | 0.35000 26761.70] 0.35000 26761.70] 0.32000 24467.84
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0557 808-03632 75063.000 LFT | 0.35000 26272.05] 0.35000 26272.05] 0.32000 24020.16
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0558 808-04896 1746.000 LFT | 0.35000 611.10] 0.35000 611.10] 0.95000 1658.70
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | |
0559 808-05534 23018.000 LFT | 0.63000 14501.34] 0.63000 14501.34] 0.64000 14731.52
LINE, EPOXY, SOLID, WHITE, 8 IN. | |
0560 808-05534 1370.000 LFT | 4.85000 6644.50] 4.85000 6644.50] 3.52000 4822.40
LINE, EPOXY, SOLID, WHITE, 8 IN. , | |
CROSSWALK | |
0561 808-05535 1117.000 LFT | 15.00000 16755.00] 15.00000 16755.00] 10.58000 11817.86
TRANSVERSE MARKINGS, EPOXY, SOLID, | |
WHITE, CROSSHATCH LINE, 24 IN. | |
0562 808-05866 12.600 SYS | 44.00000 554.40] 44.00000 554.40] 25.88000 326.09
PAVEMENT MESSAGE MARKING, REMOVE | |
0563 808-06194 1105.000 LFT | 1.60000 1768.00| 1.60000 1768.00]| 5.30000 5856.50
LINE, EPOXY, SOLID, WHITE, 12 IN. | |
0564 808-06701 150.000 LFT | 0.77000 115.50]| 0.77000 115.50]| 9.00000 1350.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0565 808-06702 2249.000 LFT | 0.77000 1731.73]| 0.77000 1731.73]| 0.49000 1102.01
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | |
IN. | | |
0566 808-06703 8953.000 LFT | 0.37000 3312.61] 0.37000 3312.61] 0.47000 4207.91
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0567 808-06705 589.000 LFT | 1.07000 630.23] 1.07000 630.23] 1.98000 1166.22
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0568 808-06716 407720.000 LFT | 0.40000 163088.00]| 0.40000 163088.00]| 0.24000 97852.80
LINE, REMOVE | |
0569 808-06848 746.000 LFT | 4.55000 3394.30] 4.55000 3394.30] 4.95000 3692.70
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN | |
LINE, 48 IN GAP | |
0570 808-07310 403.000 LFT | 1.60000 644.80| 1.60000 644.80] 5.30000 2135.90
TRANSVERSE MARKINGS, EPOXY, SOLID, | |
YELLOW, CROSSHATCH, 12 1IN. | |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0571 808-09452 21.000 EACH | 118.00000 2478.00] 118.00000 2478.00] 210.00000 4410.00
TRANSVERSE MARKING, PREFORMED PLASTIC, | |
BIKE SYMBOL | |
0572 808-09467 1459.000 LFT | 1.60000 2334.40] 1.60000 2334.40] 5.30000 7732.70
TRANSVERSE MARKINGS, EPOXY, SOLID, | |
WHITE, CROSSHATCH, 12 IN. | |
0573 808-09468 797.000 LFT | 4.55000 3626.35] 4.55000 3626.35] 4.95000 3945.15
LINE, EPOXY, DOTTED, WHITE, 6 IN., 2 FT | |
LINE, 4 FT. GAP | |
0574 808-09469 524.000 LFT | 4.85000 2541.40] 4.85000 2541.40] 3.52000 1844.48
TRANSVERSE MARKING, EPOXY, CROSSWALK, 8 | |
IN. | | |
0575 808-74804 9763.000 LFT | 0.47000 4588.61| 0.47000 4588.61| 0.42000 4100.46
LINE, EPOXY, SOLID, WHITE, 6 IN. | |
0576 808-74805 928.000 LFT | 16.00000 14848.00] 16.00000 14848.00] 10.58000 9818.24
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |
24 IN. | | |
0577 808-74807 94.000 EACH | 204.00000 19176.00]| 204.00000 19176.00]| 144.00000 13536.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0578 808-74808 17.000 EACH | 144.00000 2448.00] 144.00000 2448.00] 144.00000 2448.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0579 808-74811 42924.000 LFT | 0.85000 36485.40] 0.85000 36485.40] 0.34000 14594.16
LINE, EPOXY, BROKEN, WHITE, 5 IN. | |
0580 808-75245 8234.000 LFT | 0.37000 3046.58] 0.37000 3046.58] 0.44000 3622.96
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0581 808-75297 108.000 LFT | 3.75000 405.00] 3.75000 405.00] 5.95000 642.60
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0582 808-75320 8.000 EACH | 88.00000 704.00]| 88.00000 704.00]| 84.00000 672.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0583 808-75996 2087.000 EACH | 3.96000 8264.52]| 3.48000 7262.76 | 3.96000 8264.52
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0584 808-75998 2956.000 EACH | 14.00000 41384.00]| 17.30000 51138.80] 17.50000 51730.00
|

SNOWPLOWABLE RAISED PAVEMENT MARKER
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CALL ORDER : 932 CONTRACT ID : IR-31230-A COUNTIES : MARION
LETTING DATE : 11/12/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
( 1 ) 99-9996209 I( 2 ) 35-1917625 I ( 3 ) 99-9994759

LINE NO / ITEM CODE / ALT

WALSH CONSTRUCTION CO/E & B |MILESTONE CONTRACTORS LP

|RIETH RILEY/WEDDLE J/V

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ + +
0585 808-95933 60.000 LET | 4.00000 240.00] 4.00000 240.00] 9.90000 594.00
CURB PAINTING, YELLOW | |
0586 808-98000 1894.000 LET | 0.63000 1193.22] 0.63000 1193.22] 0.64000 1212.16
LINE, EPOXY, SOLID, YELLOW, 8 IN. | |
0587 211-04422 516.000 CYS | 125.09000 64546. 44| 105.00000 54180.00 | 129.53000 66837.48
EXPANDED POLYSTYRENE FILL | |
SECTTON TOTALS | $  128,398,507.78] $  135,373,358.35] $  139,854,207.50
+ + +
CONTRACT TOTALS | $  128,398,507.78] $  135,373,358.35] $  139,854,207.50
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ROUTE 465
CALL ORDER : 932 CONTRACT 1ID IR-31230-A COUNTIES MARION
LETTING DATE : 11/12/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 38-1383205 | ) | (
|AJAX PAVING INDUSTRIES |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP | 1050000.00000 1050000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 24.000 EACH | 200.00000 4800.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 864.000 MOS | 75.00000 64800.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 108-01614 LUMP | 16500.00000 16500.00]
PARTNERING OVERHEAD | |
0006 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0007 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0008 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0009 109-08441 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP | |
0010 109-08442 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0011 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0012 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0014 110-01001 LUMP | 7560000.00000 7560000.00]
MOBILIZATION AND DEMOBILIZATION | |
0015 201-52370 LUMP | 356000.00000 356000.00]
CLEARING RIGHT OF WAY | |
0016 202-01000 LUMP | 250000.00000 250000.00]
STRUCTURES AND OBSTRUCTIONS, REMOVE | |
0017 202-02240 310418.000 SYS | 9.09000 2821699.62|
| |

PAVEMENT REMOVAL
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0018 202-02241 24432.000 LFT | 2.15000 52528.80]
GUARDRAIL, REMOVE | |
0019 202-02273 1066.000 SYS | 2.86000 3048.76 |
CENTER CURB, CONCRETE, REMOVE | |
0020 202-02278 23626.000 LFT | 3.33000 78674.58]|
CURB, CONCRETE, REMOVE | |
0021 202-07553 11105.000 CYS | 4.46000 49528.30]
REGULATED MATERIALS, REMOVE, TYPE Y | |
0022 202-07554 11105.000 CYs | 14.50000 161022.50]|
REGULATED MATERIALS, TRANSPORT, TYPE Y | |
0023 202-07555 11105.000 CYS | 38.65000 429208.25]
REGULATED MATERIALS, DISPOSE, TYPE Y | |
0024 202-08429 60500.000 GAL | 1.00000 60500.00]
REGULATED MATERIALS, DISPOSE, B | |
0025 202-08430 60500.000 GAL | 1.00000 60500.00]
REGULATED MATERIALS, REMOVE, B | |
0026 202-08431 60500.000 GAL | 1.00000 60500.00]
REGULATED MATERIALS, TRANSPORT, B | |
0027 202-09106 46.000 EACH | 200.00000 9200.00 |
TESTING FOR CONTAMINATED MATERIALS, | |
MTBE AND BTEX (WATER), 24 HOUR RETURN | |
0028 202-51330 LUMP | 145000.00000 145000.00]|
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | |
0029 202-51330 LUMP | 200000.00000 200000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 10 | |
0030 202-51330 LUMP | 275000.00000 275000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 11 | |
0031 202-51330 LUMP | 145000.00000 145000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | |
0032 202-51330 LUMP | 150000.00000 150000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 3 | |
0033 202-51330 LUMP | 150000.00000 150000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 4 | |
0034 202-51330 LUMP | 200000.00000 200000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 5 | |
0035 202-51330 LUMP | 200000.00000 200000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 6 | |
0036 202-51330 LUMP | 265000.00000 265000.00]
| |

PRESENT STRUCTURE, REMOVE , STR NO 7
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0037 202-51330 LUMP | 265000.00000 265000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 8 | |
0038 202-51330 LUMP | 350000.00000 350000.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 9 | |
0039 202-52710 3972.000 SYS | 2.34000 9294.48|
SIDEWALK, CONCRETE, REMOVE | |
0040 202-74040 25.000 EACH | 1145.00000 28625.00]
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | |
0041 202-74050 43.000 EACH | 700.00000 30100.00]
SIGN, OVERHEAD, REMOVE | |
0042 202-74055 20.000 EACH | 14200.00000 284000.00]
OVERHEAD SIGN STRUCTURE, BOX TRUSS, | |
REMOVE | | |
0043 202-74080 7.000 EACH | 11400.00000 79800.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER, | |
REMOVE | | |
0044 202-92222 46.000 EACH | 200.00000 9200.00]
TESTING FOR CONTAMINATED MATERIALS, TPH | |
(SOIL), 24 HOUR RETURN | |
0045 202-93741 67.000 EACH | 245.00000 16415.00]
GUARD RAIL END TREATMENT, REMOVE | |
0046 202-93763 207.000 EACH | 560.00000 115920.00]|
LIGHT STANDARD AND FOUNDATION, REMOVE | |
0047 202-94954 24269.000 LFT | 9.06000 219877.14]|
BARRIER WALL, CONCRETE, REMOVE | |
0048 202-95579 16.000 EACH | 808.00000 12928.00]|
SERVICE POINT, REMOVE | |
0049 202-96070 13.000 EACH | 3700.00000 48100.00]
HIGH MAST TOWER, REMOVE | |
0050 202-96632 3.000 EACH | 4615.00000 13845.00]|
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | |
0051 202-98695 LUMP | 25000.00000 25000.00]
WELL, REMOVE | |
0052 203-02000 616409.000 CYS | 10.22000 6299699.98|
EXCAVATION, COMMON | |
0053 203-02070 122124.000 CYS | 0.01000 1221.24|
BORROW | | |
0054 205-03371 1266.000 CYS | 7.12000 9013.92]|
| |

SEDIMENT, REMOVE
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0055 205-06930 80.000 TON | 28.25000 2260.00]
SPLASHPAD, RIPRAP | |
0056 205-06931 2604.000 TON | 33.95000 88405.80]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0057 205-06933 30.000 EACH | 35.24000 1057.20]|
TEMPORARY DITCH INLET PROTECTION | |
0058 205-06934 38.000 TON | 365.00000 13870.00]|
TEMPORARY MULCHING | |
0059 205-06936 1536.000 TON | 23.51000 36111.36]
TEMPORARY SEDIMENT TRAP | |
0060 205-06937 10097.000 LFT | 1.13000 11409.61]
TEMPORARY SILT FENCE | |
0061 205-06938 1011.000 LFT | 11.37000 11495.07|
TEMPORARY SLOPE DRAIN | |
0062 205-08451 1.000 EACH | 10000.00000 10000.00]
DETENTION POND OUTLET STRUCTURE | |
0063 207-08262 508744.000 SYS | 3.30000 1678855.20]
SUBGRADE TREATMENT, TYPE I | |
0064 207-08263 257623.000 SYS | 3.40000 875918.20]|
SUBGRADE TREATMENT, TYPE IA | |
0065 207-08267 3353.000 SYS | 5.77000 19346.81|
SUBGRADE TREATMENT, TYPE IIIA | |
0066 207-08268 16041.000 sSYS | 8.69000 139396.29]
SUBGRADE TREATMENT, TYPE IV | |
0067 208-02046 16.000 EACH | 1648.26000 26372.16|
GRADING IN GORE AREA | |
0068 211-02050 61257.000 CYS | 16.06000 983787.42]|
B BORROW | | |
0069 211-06467 1367.000 CYS | 75.00000 102525.00]
AGGREGATE FOR END BENT BACKFILL | |
0070 211-09264 69527.000 CYS | 17.90000 1244533.30]
STRUCTURE BACKFILL, TYPE 1 | |
0071 211-09265 4260.000 CYS | 30.00000 127800.00]|
STRUCTURE BACKFILL, TYPE 2 | |
0072 211-09266 109533.000 CYS | 25.00000 2738325.00]|
STRUCTURE BACKFILL, TYPE 3 | |
0073 213-08068 120.000 EACH | 31.45000 3774.00]
DRILLED HOLE FOR FLOWABLE BACKFILL | |
0074 213-09269 1165.000 CYS | 77.83000 90671.95]|
| |

FLOWABLE BACKFILL, NON-REMOVEABLE
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0077 216-08528 147.000 SYS | 19.00000 2793.00]
HDPE GEO-MEMBRANE | |
0078 301-07448 259.000 TON | 14.11000 3654.49|
COMPACTED AGGREGATE, NO. 53, BASE | |
0079 302-06464 149013.000 CYS | 30.22000 4503172.86|
SUBBASE FOR PCCP | |
0080 302-07455 981.000 cCYS | 75.00000 73575.00 |
DENSE GRADED SUBBASE | |
0081 303-01180 29557.000 TON | 19.02000 562174.14]
COMPACTED AGGREGATE, NO. 53 | |
0082 303-02051 870.000 TON | 15.17000 13197.90]
STONE, NO 2 | | |
0083 304-07489 195.000 TON | 192.00000 37440.00]
HMA PATCHING, TYPE A | |
0084 304-07494 286.000 TON | 70.00000 20020.00]
WIDENING WITH HMA, TYPE C | |
0085 306-08034 9190.000 SYS | 2.00000 18380.00]|
MILLING, ASPHALT, 1 1/2 IN. | |
0086 306-08043 5038.000 SYS | 2.00000 10076.00 ]|
MILLING, TRANSITION | |
0087 401-06264 LUMP | 6000.00000 6000.00]
PROFILOGRAPH, HMA | |
0088 401-07328 801.000 TON | 80.00000 64080.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0089 401-07337 635.000 TON | 100.00000 63500.00]
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm | |
0090 401-07398 891.000 TON | 60.00000 53460.00]
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | |
0091 401-07407 3789.000 TON | 45.50000 172399.50]|
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0092 401-07408 1590.000 TON | 52.00000 82680.00]
QC/QA-HMA, 3, 64, BASE, 25.0 mm | |
0093 401-07424 1069.000 TON | 52.00000 55588.00]
QC/QA-HMA, 3, 64, BASE, 19.0 mm | |
0094 401-08333 1156.000 TON | 65.00000 75140.00|
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0095 402-07432 28.300 TON | 85.00000 2405.50]
| |

HMA SURFACE, TYPE A
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0096 402-07433 709.000 TON | 65.00000 46085.00]|
HMA SURFACE, TYPE B | |
0097 402-07434 1142.000 TON | 95.00000 108490.00]
HMA SURFACE, TYPE C | |
0098 402-07435 10.000 TON | 100.00000 1000.00]
HMA INTERMEDIATE, TYPE A | |
0099 402-07438 1182.000 TON | 52.00000 61464.00]
HMA INTERMEDIATE, TYPE B | |
0100 402-07439 1911.000 TON | 58.00000 110838.00]|
HMA INTERMEDIATE, TYPE C | |
0101 402-07442 6901.000 TON | 52.00000 358852.00]
HMA BASE, TYPE C | |
0102 402-07453 113115.000 TON | 59.00000 6673785.00]|
HMA FOR TEMPORARY PAVEMENT | |
0103 402-07787 42.000 TON | 95.00000 3990.00]
HMA WEDGE AND LEVEL, TYPE D | |
0104 406-05520 102.000 TON | 500.00000 51000.00]
ASPHALT FOR TACK COAT | |
0105 501-06266 LUMP | 75000.00000 75000.00 |
PROFILOGRAPH, PCCP | |
0106 501-06727 LUMP | 35000.00000 35000.00]
CORING, PCCP | |
0107 501-08196 122308.000 SYS | 37.69000 4609788.52|
QC/QA-PCCP, 12.5 IN. | |
0108 501-08544 434690.000 sSYS | 47.55000 20669509.50]|
QC/QA-PCCP, 16 IN. | | |
0109 503-05240 287556.500 LFT | 12.50000 3594456.25]
D-1 CONTRACTION JOINT | |
0110 503-05310 2055.000 LFT | 185.00000 380175.00]
TERMINAL JOINT | |
0111 601-01128 1.000 EACH | 1150.00000 1150.00|
GUARDRAIL TRANSITION TYPE WGB | |
0112 601-01522 6.000 EACH | 2075.00000 12450.00]|
GUARDRAIL TRANSITION TYPE TGB | |
0113 601-01700 1.000 EACH | 1530.00000 1530.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0114 601-06234 1.000 EACH | 11240.00000 11240.00]
| |

IMPACT ATTENUATOR, R1, W1, TL-2
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0115 601-06238 18.000 EACH | 12710.00000 228780.00]
IMPACT ATTENUATOR, R1, W1, TL-3 | |
0116 601-06417 2.000 EACH | 2900.00000 5800.00]
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R1, W1, TL-2 | |
0117 601-06421 4.000 EACH | 2950.00000 11800.00]
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R1, W1, TL-3 | |
0118 601-07009 1.000 EACH | 11650.00000 11650.00]|
IMPACT ATTENUATOR, LS, Wl, TL-1 | |
0120 601-08433 1.000 EACH | 1150.00000 1150.00|
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | |
PARTS PACKAGE, STAGE 1 | |
0121 601-08434 2.000 EACH | 1150.00000 2300.00]
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | |
PARTS PACKAGE, STAGE 2 | |
0122 601-09146 6.000 EACH | 24000.00000 144000.00]
IMPACT ATTENUATOR, CR1, Wl, TL-2 | |
0123 601-61390 1.000 EACH | 60.00000 60.00|
GUARDRAIL TERMINAL END SECTION, CURVED, | |
SINGLE FACE, GALVANIZED | |
0124 601-94689 4.000 EACH | 2600.00000 10400.00]|
GUARDRAIL END TREATMENT, OS | |
0125 601-99105 450.000 LFT | 22.00000 9900.00 |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0126 602-01064 1733.000 LFT | 59.80000 103633.40]|
BARRIER, CONCRETE , 45 IN., SINGLE FACE | |
MODIFIED 5 | |
0127 602-06729 1884.000 EACH | 9.35000 17615.40]|
BARRIER DELINEATOR | |
0128 602-08472 4702.000 LFT | 52.70000 247795.40|
CONCRETE BARRIER, 33 IN. | |
0129 602-08603 11656.000 LFT | 59.90000 698194.40]|
CONCRETE BARRIER, 45 IN. | |
0131 602-09464 24595.000 LFT | 62.60000 1539647.00]
BARRIER, CONCRETE, 45 IN., SINGLE FACE, | |
MODIFIED, 1 | |
0132 602-09465 10254.000 LFT | 60.80000 623443.20]
BARRIER, CONCRETE, 45 IN., DOUBLE, | |
| | |

MODIFIED, 2
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0133 602-09466 773.000 LFT | 68.70000 53105.10]
BARRIER, CONCRETE, 54 IN., SINGLE FACE, | |
MODIFIED, 4 | |
0134 603-08663 9.000 EACH | 1850.00000 16650.00]
FENCE GATE, CHAIN LINK, BLACK COATED | |
VINYL, 48 IN. X 16 FT. | |
0135 603-98225 51655.000 LFT | 13.20000 681846.00]
FENCE, CHAIN LINK, BLACK VINYL COATED, | |
48 1IN. | | |
0136 604-06070 2253.100 SYS | 10.00000 22531.00]
SIDEWALK, CONCRETE , ARCHITECTURAL | |
0137 604-07894 36.000 sSYS | 105.00000 3780.00]
CURB RAMP, CONCRETE, A | |
0138 604-07901 102.000 SYS | 100.00000 10200.00]|
CURB RAMP, CONCRETE, G | |
0139 604-07902 234.000 SYS | 85.00000 19890.00]
CURB RAMP, CONCRETE, H | |
0140 604-07902 30.000 sSYS | 75.00000 2250.00]
CURB RAMP, CONCRETE, H , MODIFIED | |
0141 604-07903 119.000 SYS | 80.00000 9520.00 |
CURB RAMP, CONCRETE, K | |
0142 604-09143 14565.000 SFT | 3.00000 43695.00]
ARCHITECTURAL CONCRETE SIDEWALK OVERLAY | |
0143 604-91531 8115.200 SYS | 31.25000 253600.00]
SIDEWALK, CONCRETE, 4 IN. | |
0144 605-02493 936.000 SYS | 40.00000 37440.00]
CURB ISLAND, CONCRETE , 4 IN., COLORED | |
0145 605-06095 441.000 LFT | 25.00000 11025.00]
CURB, INTEGRAL, B, CONCRETE | |
0146 605-06100 5335.000 LFT | 10.00000 53350.00]
CURB, INTEGRAL, C, CONCRETE | |
0147 605-06100 244.000 LFT | 13.00000 3172.00]
CURB, INTEGRAL, C, CONCRETE , MODIFIED | |
0148 605-06120 1526.000 LFT | 18.00000 27468.00]
CURB, CONCRETE | |
0149 605-06150 72.000 LFT | 32.00000 2304.00]
CURB AND GUTTER, C, CONCRETE | |
0150 605-06155 10706.000 LFT | 21.00000 224826.00]
| |

CURB AND GUTTER, CONCRETE, MODIFIED , C
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0151 605-06155 1845.000 LFT | 20.00000 36900.00]
CURB AND GUTTER, CONCRETE, MODIFIED FOR | |
HMA C | | |
0152 605-06155 386.000 LFT | 22.00000 8492.00|
CURB AND GUTTER, CONCRETE, MODIFIED FOR | |
HMA INVERTED C | |
0153 605-06155 1327.000 LFT | 28.00000 37156.00]|
CURB AND GUTTER, CONCRETE, MODIFIED | |
INVERTED, FOR PCCP | |
0154 605-06160 656.000 LFT | 28.00000 18368.00]
CURB AND GUTTER, B, CONCRETE, MODIFIED | |
0156 605-06250 465.000 SYS | 85.00000 39525.00]
CENTER CURB, C, CONCRETE | |
0157 605-06250 352.000 SYS | 83.00000 29216.00]
CENTER CURB, C, CONCRETE , MODIFIED | |
0158 605-09131 91.000 LFT | 60.00000 5460.00]
CURB AND GUTTER TURNOUT CONCRETE | |
0159 605-09176 49.000 LFT | 65.00000 3185.00]
CURB TURNOUT, CONCRETE | |
0160 605-97170 500.000 LFT | 75.00000 37500.00]|
CURB, PRECAST CONCRETE , MODIFIED | |
0161 607-06370 513.000 LFT | 100.00000 51300.00]
PAVED SIDE DITCH, H | |
0162 607-06375 1697.000 LFT | 75.00000 127275.00]|
PAVED SIDE DITCH, J | |
0163 607-99306 1305.000 LFT | 35.00000 45675.00|
PAVED SIDE DITCH, J, MODIFIED | |
0164 609-06260 716.800 SYS | 100.00000 71680.00 |
REINFORCED CONCRETE BRIDGE APPROACH, 13 | |
IN. | | |
0165 609-08579 5764.000 SYS | 100.00000 576400.00 |
REINFORCED CONCRETE BRIDGE APPROACH, 16 | |
IN. | | |
0166 610-07487 329.000 TON | 85.00000 27965.00]
HMA FOR APPROACHES, TYPE B | |
0167 610-07487 420.000 TON | 120.00000 50400.00]
HMA FOR APPROACHES, TYPE B , 12.5 IN. | |
0168 610-07487 7.000 TON | 235.00000 1645.00]|
| | |

HMA FOR APPROACHES, TYPE B , 5 IN.
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0169 610-08446 156.000 SYS | 47.85000 7464.60|
PCCP FOR APPROACHES, 6 IN. | |
0170 610-08510 162.000 SYS | 97.75000 15835.50]
PCCP FOR APPROACHES 12.5 IN. | |
0171 610-09108 1878.000 SYS | 89.75000 168550.50]
PCCP FOR APPROACHES, 9 IN. | |
0172 615-06490 97.000 EACH | 118.00000 11446.00]
RIGHT OF WAY MARKER | |
0173 615-06505 14.000 EACH | 605.00000 8470.00|
MONUMENT, B | |
0174 615-06510 21.000 EACH | 475.00000 9975.00|
MONUMENT, C | |
0175 615-06515 67.000 EACH | 110.00000 7370.00|
MONUMENT, D | |
0176 615-06515 34.000 EACH | 160.00000 5440.00]
MONUMENT, D WITH SIGN | |
0177 615-06527 1.000 EACH | 490.00000 490.00]
MONUMENT, SECTION CORNER | |
0178 616-02320 15532.000 SYS | 1.20000 18638.40]
GEOTEXTILES | |
0179 616-05688 1029.000 TON | 28.36000 29182.44|
RIPRAP, CLASS 1 | |
0180 616-05689 26.000 TON | 28.32000 736.32]|
RIPRAP, CLASS 2 | |
0181 616-06405 7849.000 TON | 24.94000 195754.006|
RIPRAP, REVETMENT | |
0182 616-06451 497.000 TON | 28.36000 14094.92|
RIPRAP, UNIFORM | |
0183 616-51367 1254.000 SYS | 50.00000 62700.00]
SLOPEWALL, CONCRETE, 4 IN. | |
0184 621-01004 39.000 EACH | 475.00000 18525.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0185 621-06545 44.500 TON | 700.00000 31150.00]
FERTILIZER | |
0186 621-06554 13739.000 LBS | 5.41000 74327.99|
SEED MIXTURE, U | |
0187 621-06557 12673.000 LBS | 1.90000 24078.70]
| |

SEED MIXTURE, T |
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0188 621-06565 183.000 TON | 350.00000 64050.00]
MULCHING MATERIAL | |
0189 621-06567 107.340 kGAL | 1.00000 107.34]
WATER | | |
0190 621-06574 28453.000 SYS | 2.84000 80806.52|
SODDING | | |
0191 628-09403 36.000 MOS | 3000.00000 108000.00]
FIELD OFFICE, C | |
0192 628-09407 324.000 MOS | 85.00000 27540.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL ,9 | |
0193 701-06011 18.000 EACH | 4000.00000 72000.00|
DYNAMIC PILE LOAD TEST | |
0194 701-06012 18.000 EACH | 1000.00000 18000.00]
TEST PILE, RESTRIKE | |
0195 701-06027 18.000 EACH | 5000.00000 90000.00]
TEST PILE | | |
0197 701-08253 247.000 EACH | 800.00000 197600.00]|
PILE SLEEVES , 24 IN. | |
0198 701-90386 LUMP | 45000.00000 45000.00]
TEMPORARY SHEET PILING , STR. NO. 5 | |
0199 701-90386 LUMP | 45000.00000 45000.00]
TEMPORARY SHEET PILING , STR. NO. 6 | |
0200 701-91792 352.000 EACH | 150.00000 52800.00]
PILE TIP, STEEL H | | |
0201 701-93575 19531.000 LFT | 58.00000 1132798.00]
PILE, STEEL H, HP 14" X 73" | |
0202 702-01753 98379.000 SFT | 29.75000 2926775.25]|
SOUND BARRIER PANELS, WALL MOUNTED , | |
TYPE 2 | | |
0203 702-01754 313063.000 SFT | 28.75000 9000561.25]
SOUND BARRIER PANELS, GROUND MOUNTED , | |
TYPE 2 | | |
0204 702-01755 98379.000 SFT | 5.00000 491895.00|
SOUND BARRIER ERECTION, WALL MOUNTED , | |
TYPE 2 | | |
0205 702-01756 313063.000 SFT | 5.50000 1721846.50]|
| |
| |
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0206 702-02119 3594.000 SFT | 30.75000 110515.50]
SOUND BARRIER PANELS, BRIDGE MOUNTED , | |
TYPE 2 | | |
0207 702-02121 3594.000 SFT | 9.00000 32346.00]
SOUND BARRIER ERECTION, BRIDGE MOUNTED | |
TYPE 2 | | |
0208 702-04118 LUMP | 250000.00000 250000.00]
SOUND BARRIER, DESIGN AND LAYOUT | |
0209 702-51005 2770.500 CYS | 600.00000 1662300.00]
CONCRETE, A, SUBSTRUCTURE | |
0210 702-51015 963.100 cCYs | 300.00000 288930.00]
CONCRETE, B, FOOTINGS | |
0211 702-51863 1800.000 EACH | 15.00000 27000.00]
FIELD DRILLED HOLE IN CONCRETE | |
0212 702-92857 773.900 CYS | 500.00000 386950.00]
CONCRETE, C, SUBSTRUCTURE | |
0213 703-01540 582.000 EACH | 25.00000 14550.00]|
THREADED TIE BAR ASSEMBLY | |
0214 703-51030 445562.000 LBS | 0.90000 401005.80]
REINFORCING STEEL | |
0215 703-51032 2333965.000 LBS | 1.00000 2333965.00]
REINFORCING STEEL, EPOXY COATED | |
0216 703-96512 20.000 EACH | 65.00000 1300.00|
BAR SPLICE | |
0217 703-96512 88.000 EACH | 110.00000 9680.00|
BAR SPLICE , EPOXY COATED | |
0218 703-97936 6907.000 EACH | 30.00000 207210.00]|
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0219 704-08088 5014.790 CYS | 500.00000 2507395.00]|
QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIE | |
0220 706-05734 5.000 EACH | 2500.00000 12500.00]
CONCRETE BRIDGE RAILING TRANSITION, TBT | |
0221 706-08497 1046.700 SYS | 95.92000 100399.46/|
REINFORCED CONCRETE MOMENT SLAB, 12 1/2 | |
IN. | | |
0222 706-08504 14063.400 SYS | 110.80000 1558224.72]|
REINFORCED CONCRETE MOMENT SLAB, 16 IN. | |
0223 706-09295 531.000 SYS | 148.60000 78906.60|
| |

REINFORCED CONCRETE MOMENT SLAB, 24 IN.
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0224 706-09372 765.000 SYS | 165.00000 126225.00]|
REINFORCED CONCRETE MOMENT SLAB, 30 IN. | |
0225 706-51020 1752.400 CYS | 850.00000 1489540.00]
CONCRETE, C, RAILING | |
0226 706-91664 586.000 LFT | 160.00000 93760.00]
PIPE RAILING | |
0227 706-94947 1013.800 CYS | 825.00000 836385.00]
RAILING, CONCRETE, C, MODIFIED | |
0228 707-07605 9791.000 LFT | 340.00000 3328940.00]|
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 54 IN. X 48 IN. | |
0229 707-09286 2898.000 LFT | 370.00000 1072260.00]
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 66 IN. X 60 IN. | |
0230 709-07733 LUMP | 40920.00000 40920.00]
ANTI-GRAFFITI COAT | |
0231 709-07733 LUMP | 1720.00000 1720.00]|
ANTI-GRAFFITI COAT , STR. NO. 1 | |
0232 709-07733 LUMP | 4280.00000 4280.00 |
ANTI-GRAFFITI COAT , STR. NO. 11 | |
0233 709-07733 LUMP | 1720.00000 1720.00]|
ANTI-GRAFFITI COAT , STR. NO. 2 | |
0234 709-07733 LUMP | 3040.00000 3040.00]
ANTI-GRAFFITI COAT , STR. NO. 3 | |
0235 709-07733 LUMP | 3040.00000 3040.00]
ANTI-GRAFFITI COAT , STR. NO. 4 | |
0236 709-07733 LUMP | 1800.00000 1800.00|
ANTI-GRAFFITI COAT , STR. NO. 5 | |
0237 709-07733 LUMP | 1800.00000 1800.00]
ANTI-GRAFFITI COAT , STR. NO. 6 | |
0238 709-07733 LUMP | 2680.00000 2680.00]
ANTI-GRAFFITI COAT , STR NO 7 | |
0239 709-07733 LUMP | 2680.00000 2680.00]
ANTI-GRAFFITI COAT , STR. NO. 8 | |
0240 709-07733 LUMP | 4240.00000 4240.00]
ANTI-GRAFFITI COAT , STR. NO. 9 | |
0241 709-51821 LUMP | 61470.00000 61470.00]|
SURFACE SEAL | |
0242 709-51821 LUMP | 1050.00000 1050.00|
| |

SURFACE SEAL , STR. NO. 1
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0243 709-51821 LUMP | 1050.00000 1050.00|
SURFACE SEAL , STR. NO. | |
0244 709-51821 LUMP | 3770.00000 3770.00]
SURFACE SEAL , STR. NO. | |
0245 709-51821 LUMP | 3770.00000 3770.00]
SURFACE SEAL , STR. NO. | |
0246 709-51821 LUMP | 8470.00000 8470.00 |
SURFACE SEAL , STR. NO. | |
0247 709-51821 LUMP | 8470.00000 8470.00 |
SURFACE SEAL , STR. NO. | |
0248 709-51821 LUMP | 1230.00000 1230.00]|
SURFACE SEAL , STR NO 7 | |
0249 709-51821 LUMP | 1230.00000 1230.00] |
SURFACE SEAL , STR. NO. | |
0250 709-51821 LUMP | 11050.00000 11050.00]
SURFACE SEAL , STR. NO. | |
0251 709-96826 LUMP | 81840.00000 81840.00| |
CONCRETE SURFACE COATING , ARCHITECTURA | |
0252 709-96826 LUMP | 3440.00000 3440.00]
CONCRETE SURFACE COATING | |
ARCHITECTURAL, STR. NO. | |
0253 709-96826 LUMP | 8560.00000 8560.00| |
CONCRETE SURFACE COATING | |
ARCHITECTURAL, STR. NO. | |
0254 709-96826 LUMP | 3440.00000 3440.00] |
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. | |
0255 709-96826 LUMP | 6080.00000 6080.00]
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. | |
0256 709-96826 LUMP | 6080.00000 6080.00]
CONCRETE SURFACE COATING | |
ARCHITECTURAL, STR. NO. | |
0257 709-96826 LUMP | 3600.00000 3600.00] |
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. | |
0258 709-96826 LUMP | 3600.00000 3600.00]
| |
| |

ARCHITECTURAL

’

STR. NO.
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0259 709-96826 LUMP | 5360.00000 5360.00]
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 7 | |
0260 709-96826 LUMP | 5360.00000 5360.00]
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 8 | |
0261 709-96826 LUMP | 6720.00000 6720.00]
CONCRETE SURFACE COATING , | |
ARCHITECTURAL, STR. NO. 9 | |
0262 711-51070 206.000 EACH | 70.00000 14420.00]|
ANCHOR PLATE, AP 1 | |
0263 713-04858 LUMP | 250000.00000 250000.00]
TEMPORARY BRIDGE , STR. NO. 11 | |
0264 714-02930 4.000 EACH | 2106.71000 8426.84|
HEADWALL , 48 IN. PIPE | |
0265 714-02930 2.000 EACH | 2538.66000 5077.32]
HEADWALL , HERCP 76 IN. X 48 FT. | |
0266 714-08514 372.000 SFT | 59.30000 22059.60]
WINGWALL | | |
0267 714-09178 76.000 LEFT | 1761.32000 133860.32]
CONCRETE CULVERT EXTENSION, PRECAST | |
REINFORCED CONCRETE, 42 IN. | |
0268 714-44240 7.000 CYS | 738.17000 5167.19]
CONCRETE, A, STRUCTURES | |
0269 714-96642 LUMP | 5621.95000 5621.95]
TEMPORARY RETAINING WALL | |
0270 714-96642 LUMP | 162000.00000 162000.00]
TEMPORARY RETAINING WALL , STR. NO. 1 | |
0271 714-96642 LUMP | 162000.00000 162000.00]
TEMPORARY RETAINING WALL , STR. NO. 2 | |
0272 714-96642 LUMP | 372000.00000 372000.00]
TEMPORARY RETAINING WALL , STR. NO. 3 | |
0273 714-96642 LUMP | 372000.00000 372000.00]
TEMPORARY RETAINING WALL , STR. NO. 4 | |
0274 714-96642 LUMP | 148000.00000 148000.00]
TEMPORARY RETAINING WALL , STR. NO. 5 | |
0275 714-96642 LUMP | 148000.00000 148000.00]
TEMPORARY RETAINING WALL , STR. NO. 6 | |
0276 714-96642 LUMP | 196000.00000 196000.00]
| |

TEMPORARY RETAINING WALL , STR. NO. 7
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0277 714-96642 LUMP | 196000.00000 196000.00|
TEMPORARY RETAINING WALL , STR. NO. 8 | |
0278 714-96642 LUMP | 166000.00000 166000.00 |
TEMPORARY RETAINING WALL , STR. NO. 9 | |
0279 715-05019 1570.000 LFT | 80.58000 126510.60]
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0280 715-05024 3602.000 LFT | 75.34000 271374.68]|
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0281 715-05048 102029.000 LFT | 3.30000 336695.70]
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0282 715-05048 45400.000 LFT | 3.30000 149820.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. , | |
TEMPORARY | | |
0283 715-05053 4202.000 LFT | 8.00000 33616.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0284 715-05121 79.000 LFT | 41.11000 3247.69|
PIPE, TYPE 1, CIRCULAR, 18 IN. | |
0285 715-05123 665.000 LFT | 50.92000 33861.80]
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0286 715-05128 686.000 LFT | 108.96000 74746 .56 |
PIPE, TYPE 1, CIRCULAR, 48 IN. | |
0287 715-05149 8587.000 LFT | 34.17000 293417.79|
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0288 715-05151 17901.000 LFT | 38.86000 695632.86|
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0289 715-05152 8142.000 LFT | 40.74000 331705.08]
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0290 715-05154 7480.000 LFT | 50.07000 374523.60]
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0291 715-05156 3806.000 LFT | 64.90000 247009.40]
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0292 715-05159 465.000 LFT | 99.75000 46383.75]
PIPE, TYPE 2, CIRCULAR, 42 IN. | |
0293 715-05161 1035.000 LFT | 104.08000 107722.80]
PIPE, TYPE 2, CIRCULAR, 48 IN. | |
0294 715-05162 659.000 LFT | 134.42000 88582.78|
PIPE, TYPE 2, CIRCULAR, 54 IN. | |
0295 715-05163 1998.000 LFT | 152.73000 305154.54]
I I

PIPE, TYPE 2, CIRCULAR, 60 IN.
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0296 715-05169 71.000 LFT | 38.84000 2757.64]
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0297 715-05217 187.000 LFT | 31.29000 5851.23]
PIPE, TYPE 5, CIRCULAR, 12 IN. | |
0298 715-05218 50.000 LFT | 35.18000 1759.00]
PIPE, TYPE 5, CIRCULAR, 15 IN. | |
0299 715-05219 8.000 LFT | 40.68000 325.44]
PIPE, TYPE 5, CIRCULAR, 18 IN. | |
0300 715-05233 99.000 LFT | 71.86000 7114.14|
PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT. | |
0301 715-05234 175.000 LFT | 84.45000 14778.75|
PIPE, TYPE 1, DEFORMED, MIN. AREA 4.1 | |
SQ. FT. | | |
0302 715-05237 220.000 LFT | 110.78000 24371.60]
PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4 | |
SQ. FT. | | |
0303 715-05252 233.000 LFT | 426.25000 99316.25]|
PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT. | |
0304 715-05407 1918.000 LFT | 10.43000 20004.74|
PIPE, END BENT DRAIN, 6 IN. | |
0305 715-05422 4051.000 LFT | 29.70000 120314.70]|
PIPE, SLOTTED DRAIN, 12 IN. | |
0306 715-05424 421.000 LFT | 32.80000 13808.80]
PIPE, SLOTTED DRAIN, 18 IN. | |
0307 715-05841 1.000 EACH | 1048.66000 1048.66 |
CONCRETE ANCHOR, 60 IN. | |
0308 715-06004 4.000 EACH | 995.18000 3980.72]|
CONCRETE ANCHOR, 48 IN. | |
0309 715-06471 2.000 EACH | 558.12000 1116.24|
PIPE END SECTION, MIN. AREA 3.3 SQ. FT. | |
0310 715-07536 2.000 EACH | 995.17000 1990.34|
CONCRETE ANCHOR, MIN. AREA 12.9 SFT. | |
0311 715-07578 2.000 EACH | 2339.85000 4679.70|
PIPE END SECTION, MIN. AREA 12.9 SQ. FT | |
0312 715-08171 208.000 LFT | 177.31000 36880.48]
PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 | |
SFT. | | |
0313 715-08301 460.000 LFT | 174.84000 80426.40|
| |
| |
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0314 715-09064 49623.000 LFT | 0.85000 42179.55]|
VIDEO INSPECTION FOR PIPE | |
0315 715-09454 24.000 LFT | 33.59000 806.16 |
PIPE, TYPE 2, CIRCULAR, 9 IN. | |
0316 715-09455 26.000 LFT | 44.62000 1160.12]|
PIPE, TYPE 2, CIRCULAR, 16 IN. | |
0317 715-46000 15.000 EACH | 457.39000 6860.85]
PIPE END SECTION, 12 IN. | |
0318 715-46005 13.000 EACH | 478.79000 6224.27]
PIPE END SECTION, 15 IN. | |
0319 715-46010 9.000 EACH | 574.19000 5167.71]|
PIPE END SECTION, 18 IN. | |
0320 715-46020 23.000 EACH | 638.48000 14685.04|
PIPE END SECTION, 24 IN. | |
0321 715-46030 3.000 EACH | 871.99000 2615.97]|
PIPE END SECTION, 30 IN. | |
0322 715-46040 23.000 EACH | 1118.09000 25716.07]
PIPE END SECTION, 36 IN. | |
0323 715-46075 2.000 EACH | 1039.97000 2079.94|
PIPE END SECTION, 34 IN. X 22 1IN. | |
0324 715-46090 2.000 EACH | 1039.97000 2079.94|
PIPE END SECTION, 42 IN. X 27 IN. | |
0325 715-92630 436.000 LFT | 31.60000 13777.60]|
PIPE, SLOTTED DRAIN, 15 IN. | |
0326 715-95491 31.000 LFT | 41.27000 1279.37|
PIPE, RELAID, 18 IN. | |
0327 715-97040 209.000 LFT | 50.76000 10608.84|
PIPE, RELAID, 24 IN. | |
0328 716-07631 37.000 LFT | 428.44000 15852.28]|
PIPE INSTALLATION, TRENCHLESS, 15 IN. | |
0330 716-07633 241.000 LFT | 321.88000 77573.08 |
PIPE INSTALLATION, TRENCHLESS, 24 IN. | |
0331 716-07634 256.000 LFT | 363.80000 93132.80]|
PIPE INSTALLATION, TRENCHLESS, 30 IN. | |
0332 716-07635 562.000 LFT | 438.20000 246268.40]
PIPE INSTALLATION, TRENCHLESS, 36 IN. | |
0333 716-07636 47.000 LFT | 621.53000 29211.91|
PIPE INSTALLATION, TRENCHLESS, 42 IN. | |
0334 716-07637 90.000 LFT | 1163.80000 104742.00]|
| |

PIPE INSTALLATION, TRENCHLESS, 48 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 12/09/08
PAGE : 932 -54
TABULATION OF BIDS
ROUTE : 465

CALL ORDER : 932 CONTRACT ID : IR-31230-A COUNTIES : MARION
LETTING DATE : 11/12/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE

4 ) 38-1383205

( I( )
AJAX PAVING INDUSTRIES I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0335 716-07726 82.000 LFT | 982.63000 80575.66 |
PIPE INSTALLATION, TRENCHLESS, 54 IN. | |
0336 716-07727 180.000 LFT | 1229.38000 221288.40]
PIPE INSTALLATION, TRENCHLESS, 60 IN. | |
0337 718-06529 36.000 EACH | 750.00000 27000.00]
OUTLET PROTECTOR, 2 | |
0338 718-06531 42.000 EACH | 650.00000 27300.00]|
OUTLET PROTECTOR, 3 | |
0339 718-06532 15000.000 LFT | 0.50000 7500.00|
VIDEO INSPECTION FOR UNDERDRAINS | |
0340 718-52610 14607.000 CYS | 29.71000 433973.97|
AGGREGATE FOR UNDERDRAINS | |
0341 718-99153 108110.000 sSYS | 0.60000 64866.00|
GEOTEXTILES FOR UNDERDRAIN | |
0342 720-06607 18.000 EACH | 908.45000 16352.10]
SLOTTED DRAIN CLEANOUT | |
0343 720-07301 21.000 EACH | 2990.74000 62805.54 |
INLET TYPE HA | |
0344 720-08659 57.000 EACH | 1542.80000 87939.60|
MANHOLE, C5 , MODIFIED | |
0345 720-08659 36.000 EACH | 2937.94000 105765.84|
MANHOLE, C5 , MODIFIED, WITH SLOTTED | |
DRAINS | | |
0346 720-08660 13.000 EACH | 2270.78000 29520.14]
MANHOLE, J5, MODIFIED | |
0347 720-08660 22.000 EACH | 3757.48000 82664.56|
MANHOLE, J5, MODIFIED , WITH SLOTTED | |
DRAINS | | |
0348 720-08661 2.000 EACH | 3916.48000 7832.96 |
MANHOLE, K5, MODIFIED | |
0349 720-08661 10.000 EACH | 4812.21000 48122.10]
MANHOLE, K5, MODIFIED , WITH SLOTTED | |
DRAINS | | |
0350 720-09078 6.000 EACH | 8043.11000 48258.66 |
MANHOLE, M5, MODIFIED | |
0351 720-09078 5.000 EACH | 9236.37000 46181.85]
MANHOLE, M5, MODIFIED , WITH SLOTTED | |
DRAINS | | |
0352 720-09079 28.000 EACH | 2911.17000 81512.76|
| |

INLET, HA5, MODIFIED
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0353 720-09079 29.000 EACH | 2915.61000 84552.69| [
INLET, HA5, MODIFIED , WITH SLOTTED | |
DRAINS | | |
0354 720-44000 107.000 EACH | 393.14000 42065.98]|
CASTING, ADJUST TO GRADE | |
0355 720-45030 15.000 EACH | 1490.29000 22354.35]
INLET, E7 | | |
0356 720-45035 1.000 EACH | 1538.70000 1538.70]|
INLET, F7 | | |
0357 720-45040 2.000 EACH | 2004.79000 4009.58|
INLET, G7 | | |
0358 720-45042 49.000 EACH | 1495.64000 73286 .36 |
INLET, HAS5 | |
0359 720-45042 55.000 EACH | 1490.23000 81962.65]
INLET, HA5 , WITH SLOTTED DRAINS | |
0360 720-45045 1.000 EACH | 1531.21000 1531.21]|
INLET, J10 | | |
0361 720-45065 3.000 EACH | 1944.04000 5832.12]
INLET, N12 | | |
0362 720-45080 2.000 EACH | 1621.73000 3243.46]|
INLET, S14 | | |
0363 720-45085 2.000 EACH | 1621.73000 3243.46|
INLET, T14 | | |
0364 720-45141 17.000 EACH | 1799.20000 30586.40]
INLET, H5, MODIFIED | |
0365 720-45141 10.000 EACH | 3215.33000 32153.30]
INLET, H5, MODIFIED , WITH SLOTTED | |
DRAINS | | |
0366 720-45270 7.000 EACH | 888.76000 6221.32]
PIPE CATCH BASIN, 18 IN. | |
0367 720-45410 59.000 EACH | 1516.04000 89446.36 |
MANHOLE, C4 | |
0368 720-45431 3.000 EACH | 2441.96000 7325.88]|
MANHOLE, J | |
0369 720-90984 2.000 EACH | 1643.40000 3286.80]
MANHOLE, C2 | |
0370 720-92883 1.000 EACH | 10373.50000 10373.50]|
MANHOLE, M4, MODIFIED | |
0371 720-94612 11.000 EACH | 3220.65000 35427.15]
| |

MANHOLE, K4
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0372 720-95335 8.000 EACH | 9144.19000 73153.52]|
MANHOLE, M4 | |
0373 720-95422 18.000 EACH | 2333.91000 42010.38]
MANHOLE, J4 | |
0374 720-98174 62.000 EACH | 1515.80000 93979.60|
INLET, B15 | | |
0375 720-98555 52.000 EACH | 1553.33000 80773.16 |
INLET, C15 | | |
0376 720-98869 1.000 EACH | 4003.49000 4003.49|
MANHOLE, L4, MODIFIED | |
0377 720-99416 4.000 EACH | 1319.52000 5278.08 ]|
CATCH BASIN, B15 | |
0378 720-99417 13.000 EACH | 1409.06000 18317.78]|
CATCH BASIN, C15 | |
0379 723-08311 238.000 LFT | 3500.00000 833000.00]
STRUCTURE, PRECAST THREE-SIDED, 240 IN. | |
X 144 IN. | |
0380 723-08608 1335.000 SFT | 100.00000 133500.00]
WINGWALL | | |
0381 724-03276 259.000 LFT | 7.00000 1813.00]|
EXPANSION JOINT SEALING SYSTEM , | |
LONGITUDINAL | |
0382 728-98377 LUMP | 73190.00000 73190.00]|
MASONRY COATING | |
0383 728-98377 LUMP | 3930.00000 3930.00]
MASONRY COATING , STR. NO. 1 | |
0384 728-98377 LUMP | 3930.00000 3930.00]
MASONRY COATING , STR. NO. 2 | |
0385 728-98377 LUMP | 1670.00000 1670.00]|
MASONRY COATING , STR. NO. 3 | |
0386 728-98377 LUMP | 1670.00000 1670.00]|
MASONRY COATING , STR. NO. 4 | |
0387 728-98377 LUMP | 14570.00000 14570.00]|
MASONRY COATING , STR. NO. 5 | |
0388 728-98377 LUMP | 14570.00000 14570.00]|
MASONRY COATING , STR. NO. 6 | |
0389 728-98377 LUMP | 1030.00000 1030.00]|
MASONRY COATING , STR. NO. 7 | |
0390 728-98377 LUMP | 1030.00000 1030.00]|
| |

MASONRY COATING , STR. NO. 8
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+ + +
0391 728-98377 LUMP | 25870.00000 25870.00]
MASONRY COATING , STR. NO. 9 | |
0392 731-07016 8526.000 SFT | 14.19000 120983.94|
FACE PANELS, WIRE | |
0393 731-93945 204951.000 SFT | 16.77000 3437028.27]|
FACE PANELS, CONCRETE | |
0394 731-93946 213477.000 SFT | 7.68000 1639503.36|
WALL ERECTION | |
0395 731-93947 13430.000 LFT | 26.63000 357640.90]
LEVELING PAD, CONCRETE | |
0396 732-07653 7462.000 TON | 35.00000 261170.00]|
COARSE AGGREGATE, NO. 8 | |
0397 801-01504 16.000 EACH | 44.00000 704.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0398 801-01851 LUMP | 307745.00000 307745.00]|
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | |
0399 801-03290 46.000 EACH | 444.00000 20424.00]
CONSTRUCTION SIGN, C | |
0400 801-03291 6.000 EACH | 122.00000 732.00]|
CONSTRUCTION SIGN, D | |
0401 801-04308 14.000 EACH | 496.00000 6944.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0402 801-06198 750.000 DAY | 800.00000 600000.00]
PATROLLER | | |
0403 801-06203 423356.000 LFT | 0.20000 84671.20]|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0404 801-06207 558435.000 LEFT | 0.62000 346229.70]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0405 801-06211 50.000 EACH | 97.00000 4850.00 |
TEMPORARY PAVEMENT MESSAGE MARKING, | |
REMOVABLE, LANE INDICATION ARROW | |
0406 801-06216 336.000 LFT | 2.50000 840.00|
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 1IN. | | |
0407 801-06218 1195.000 LFT | 6.50000 7767.50]|
| |
| |
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+ + +
0408 801-06577 40.000 LFT | 6.50000 260.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24 1IN. | | |
0409 801-06625 35.000 EACH | 112.00000 3920.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0410 801-06640 245.000 EACH | 224.00000 54880.00]
CONSTRUCTION SIGN, A | |
0411 801-06645 24.000 EACH | 45.00000 1080.00]
CONSTRUCTION SIGN, B | |
0412 801-06710 2440.000 DAY | 1.00000 2440.00]
FLASHING ARROW SIGN | |
0413 801-06775 LUMP | 9040000.00000 9040000.00]
MAINTAINING TRAFFIC | |
0414 801-07023 7.000 EACH | 9700.00000 67900.00|
ENERGY ABSORBING TERMINAL, CZ, TL-2 | |
0415 801-07024 19.000 EACH | 11700.00000 222300.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 | |
0416 801-07118 340.000 LFT | 16.25000 5525.00]|
BARRICADE, III-A | |
0417 801-07119 372.000 LFT | 18.75000 6975.00]|
BARRICADE, III-B | |
0418 801-08401 58751.000 LFT | 25.00000 1468775.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0419 801-08402 3602.000 LFT | 37.00000 133274.00]|
TEMPORARY TRAFFIC BARRIER, TYPE 3 | |
0420 801-08508 16637.000 LFT | 29.00000 482473.00]|
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | | |
0421 801-09133 8.000 EACH | 9600.00000 76800.00|
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0422 801-94295 134.000 EACH | 637.00000 85358.00]
SIGNAL HEAD, RELOCATE | |
0423 802-02475 1.000 EACH | 1000.00000 1000.00]
SIGN, PANEL, REMOVE AND RELOCATE | |
0424 802-04893 42.000 EACH | 222.00000 9324.00]
REFERENCE POST | |
0425 802-05701 1095.000 LFT | 19.20000 21024.00]
| |
| |
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0426 802-05702 1087.000 LFT | 15.50000 16848.50]|
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0427 802-06402 2.000 EACH | 81400.00000 162800.00]
DYNAMIC MESSAGE SIGN STRUCTURE | |
0428 802-07057 5889.000 SFT | 18.30000 107768.70]|
SIGN, PANEL, WITH LEGEND | |
0429 802-07059 48.000 EACH | 75.00000 3600.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0430 802-07101 11.000 EACH | 18400.00000 202400.00]
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | |
0431 802-07102 5.000 EACH | 10100.00000 50500.00]
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | |
0432 802-07125 8.000 SFT | 21.00000 168.00]|
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | |
LENS, WITH LEGEND, 0.080 IN. | |
0433 802-07135 2.000 EACH | 2490.00000 4980.00|
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | |
0434 802-07138 2.000 EACH | 301.00000 602.00]
WIDE FLANGE SIGN POST SUPPORT | |
FOUNDATION, IX | |
0435 802-07151 32.000 EACH | 301.00000 9632.00|
WIDE FLANGE SIGN POST SUPPORT | |
FOUNDATION, VII | |
0436 802-07158 9.000 EACH | 5300.00000 47700.00]|
CANTILEVER TRAFFIC SIGN SUPPORT | |
FOUNDATION, I | |
0437 802-07159 1.000 EACH | 4400.00000 4400.00 |
CANTILEVER TRAFFIC SIGN SUPPORT | |
FOUNDATION, II | |
0438 802-08479 2.000 EACH | 42100.00000 84200.00]
OVERHEAD SIGN STRUCTURE, BOX TRUSS | |
0439 802-09207 12.000 EACH | 9200.00000 110400.00]|
BOX TRUSS SIGN STRUCTURE FOUNDATION, | |
TYPE 1-B | | |
0440 802-09208 8.000 EACH | 8800.00000 70400.00]
BOX TRUSS SIGN STRUCTURE FOUNDATION, | |
TYPE 1-C | | |
0441 802-09210 8.000 EACH | 9900.00000 79200.00]|
| | |
| | |

TYPE 2-B
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0442 802-09213 3.000 EACH | 11500.00000 34500.00]
BOX TRUSS SIGN STRUCTURE FOUNDATION, | |
TYPE 3-B | | |
0443 802-09216 2.000 EACH | 12600.00000 25200.00]
BOX TRUSS SIGN STRUCTURE FOUNDATION, | |
TYPE 4-B | | |
0444 802-09222 6.000 EACH | 55400.00000 332400.00]
BOX TRUSS SIGN STRUCTURE, TYPE B | |
0445 802-09223 2.000 EACH | 70500.00000 141000.00]
BOX TRUSS SIGN STRUCTURE, TYPE C | |
0446 802-09224 1.000 EACH | 59800.00000 59800.00 |
BOX TRUSS SIGN STRUCTURE, TYPE D | |
0447 802-09225 2.000 EACH | 60900.00000 121800.00]|
BOX TRUSS SIGN STRUCTURE, TYPE E | |
0448 802-09226 2.000 EACH | 79800.00000 159600.00 |
BOX TRUSS SIGN STRUCTURE, TYPE F | |
0449 802-09459 4.000 EACH | 9200.00000 36800.00]
DYNAMIC MESSAGE SIGN, STRUCTURE, | |
FOUNDATION, TYPE 1-B | |
0450 802-76015 1637.000 SFT | 18.30000 29957.10]
SIGN, PANEL, ENCAPSULATED LENS WITH LEGEN | |
0451 802-76025 795.600 SFT | 17.00000 13525.20]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0452 802-76035 1935.800 SFT | 18.10000 35037.98|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0453 802-76040 72.000 SFT | 21.00000 1512.00]
SIGN, SHEET, ENCLOSED LENS WITH LEGEND (0 | |
125 IN. THICKNESS) | | |
0454 802-76045 100.000 SFT | 21.00000 2100.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0455 802-76095 5400.000 LBS | 3.72000 20088.00|
STRUCTURAL STEEL, BREAKAWAY | |
0456 802-76125 1.000 EACH | 10400.00000 10400.00]
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | |
0457 802-76135 1.000 EACH | 14900.00000 14900.00]|
| |
| |

SINGLE ARM
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0458 802-76140 9.000 EACH | 30500.00000 274500.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER | |
DOUBLE ARM | | |
0459 802-76170 173.100 LFT | 238.00000 41197.80]|
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | |
ASSEMBLY (BOX TRUSS) | |
0460 802-76175 53.000 LFT | 268.00000 14204.00]
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | |
ASSEMBLY (CANTILEVER) | |
0461 802-91122 3.000 EACH | 620.00000 1860.00]
SIGN, GROUND MOUNTED, RESET | |
0462 802-93388 2.000 EACH | 1710.00000 3420.00]
BARRIER WALL SIGN BRACKET ASSEMBLY, | |
MEDIAN | | |
0463 802-93389 5.000 EACH | 1710.00000 8550.00 |
BARRIER WALL SIGN BRACKET, SHOULDER | |
0464 804-06725 50.000 EACH | 24.50000 1225.00]|
DELINEATOR WITH POST, D1, 3 IN. DIA. | |
0465 804-06740 136.000 EACH | 24.50000 3332.00]
DELINEATOR WITH POST, D2 | |
0466 804-06770 140.000 EACH | 21.50000 3010.00]
DELINEATOR POST | |
0467 805-01815 24.000 EACH | 3180.00000 76320.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0468 805-01842 83.000 EACH | 1130.00000 93790.00]
HANDHOLE, SIGNAL | |
0469 805-02087 LUMP | 4500.00000 4500.00 |
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0470 805-02152 26.000 EACH | 550.00000 14300.00]
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 18 IN. | |
0471 805-02373 4759.000 LFT | 3.10000 14752.90]|
INTERCONNECT CABLE, FIBER OPTIC | |
0472 805-02595 2.000 EACH | 3550.00000 7100.00 |
CONTROLLER, RESET TIMING | |
0473 805-02645 11.000 EACH | 885.00000 9735.00|
| | |

SIGNAL PEDESTAL FOUNDATION, A
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TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0474 805-04956 7.000 EACH | 230.00000 1610.00]|
PANEL FOR FIBER OPTICS | |
0475 805-05582 8.000 EACH | 1410.00000 11280.00]
FIBER OPTIC TERMINATION | |
0476 805-06363 3.000 EACH | 730.00000 2190.00]
FIBER OPTIC ST TERMINATION | |
0477 805-06364 4.000 EACH | 930.00000 3720.00]
FIBER OPTIC BREAKOUT KIT | |
0478 805-06592 37126.000 LFT | 14.00000 519764.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0479 805-06834 4.000 EACH | 15225.00000 60900.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE, TS2, TYPE I | |
0480 805-07847 LUMP | 35500.00000 35500.00]
SYSTEM , SIGNAL INTERCONNECT, WIRELESS | |
0481 805-09451 2.000 EACH | 770.00000 1540.00|
SIGNAL PEDESTAL, 15 FT. | |
0482 805-09461 1.000 EACH | 62100.00000 62100.00]|
DATA COLLECTION SITE, 10 LANE | |
0483 805-09462 1.000 EACH | 65800.00000 65800.00]
DATA COLLECTION SITE, 11 LANE | |
0484 805-09463 1.000 EACH | 69900.00000 69900.00]
DATA COLLECTION SITE, 12 LANE | |
0485 805-09471 183.000 EACH | 370.00000 67710.00]|
SIGNAL CABLE, PREFORMED PAVE-OVER LOOP | |
0486 805-78106 1.000 EACH | 20600.00000 20600.00]
CONTROLLER AND CABINET, MASTER, MENU | |
DRIVEN, 8 PHASE | |
0487 805-78109 2.000 EACH | 15215.00000 30430.00]
CONTROLLER AND CABINET, SECONDARY, MENU | |
DRIVEN, 8 PHASE | |
0488 805-78205 51.000 EACH | 935.00000 47685.00 |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0489 805-78215 23.000 EACH | 775.00000 17825.00]|
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0490 805-78230 13.000 EACH | 1355.00000 17615.00]|
| |
| |
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STRANDED COPPER

| |
| |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0491 805-78370 8.000 EACH | 216.00000 1728.00]|
PEDESTRIAN PUSH BUTTON | |
0492 805-78412 2.000 EACH | 570.00000 1140.00|
SIGNAL PEDESTAL, 9 FT. | |
0493 805-78415 23.000 EACH | 2600.00000 59800.00]
SPAN, CATENARY, AND TETHER | |
0494 805-78420 25.000 EACH | 251.00000 6275.00]|
DISCONNECT HANGER | |
0495 805-78445 7.000 EACH | 1500.00000 10500.00]
SIGNAL SERVICE | |
0496 805-78467 308.000 LFT | 2.55000 785.40 |
SIGNAL CABLE, 3C 8GA. | |
0497 805-78470 3224.000 LFT | 0.75000 2418.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0498 805-78480 5350.000 LFT | 1.33000 7115.50]|
SIGNAL CABLE, 3C 14GA. | |
0499 805-78485 9010.000 LFT | 1.55000 13965.50]
SIGNAL CABLE, 5C 14GA. | |
0500 805-78490 6280.000 LFT | 1.80000 11304.00]
SIGNAL CABLE, 7C 14GA. | |
0501 805-78510 38310.000 LFT | 1.20000 45972.00|
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0502 805-78785 13.000 EACH | 1800.00000 23400.00]
SIGNAL DETECTOR HOUSING | |
0503 805-78790 62.000 EACH | 470.00000 29140.00]
LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE | |
0504 805-78795 1080.000 LFT | 16.60000 17928.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0505 805-78900 2.000 EACH | 881.00000 1762.00]|
PEDESTAL FOUNDATION, A | |
0506 805-78925 7.000 EACH | 1470.00000 10290.00]
CONTROLLER CABINET FOUNDATION, P1 | |
0507 805-81060 24.000 EACH | 5000.00000 120000.00]|
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0508 805-86889 750.000 LFT | 1.20000 900.00]
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | |
COPPER | | |
0509 805-86890 6872.000 LFT | 1.20000 8246.40|
| |
| |
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0510 805-87780 38.000 EACH | 260.00000 9880.00|
CIRCUIT BREAKER , 30 AMPERE | |
0511 805-92951 2.000 EACH | 330.00000 660.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | |
0512 805-95209 750.000 DAY | 800.00000 600000.00]
TRUCK, TOW | |
0513 805-96121 18.000 EACH | 220.00000 3960.00]
PEDESTRIAN PUSH BUTTON AND SIGN | |
0514 805-97237 48483.000 LFT | 10.05000 487254.15]|
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0515 805-99162 8.000 EACH | 606.00000 4848.00 |
SIGNAL PEDESTAL, 11 FT. | |
0516 807-01077 6.000 EACH | 2382.00000 14292.00]|
EXTERNAL WINCH PAD, CONCRETE | |
0517 807-02106 28.000 EACH | 1140.00000 31920.00]
LUMINAIRE, UNDERPASS, WALL MOUNTED, | |
HIGH PRESSURE SODIUM, WITH VANDAL | |
SHIELD, 150 WATT, FURNISH | |
0518 807-02109 109.000 EACH | 830.00000 90470.00]|
LUMINAIRE, SIGN, MERCURY VAPOR, WITH | |
GLARE SHIELD, WITH VANDAL SHIELD, 250 | |
WATT | | |
0519 807-02191 98.000 EACH | 756.00000 74088.00]
HANDHOLE, LIGHTING , FURNISH | |
0520 807-02194 1.000 EACH | 2350.00000 2350.00]
SERVICE POINT, II, MODIFIED | |
0521 807-02785 1.000 EACH | 1620.00000 1620.00 |
LUMINAIRE MAST ARM, 25 FT. | |
0522 807-04654 12.000 EACH | 1176.00000 14112.00]|
LIGHT POLE , 18 FT. EMH, PEDESTRIAN | |
PROMENADE | | |
0523 807-04654 44.000 EACH | 1725.00000 75900.00]
LIGHT POLE , 30 FT. E.M.H. ORNAMENTAL | |
0524 807-04654 134.000 EACH | 1470.00000 196980.00]
LIGHT POLE , 40 FT. E.M.H. HOLOPHANE | |
MONGOOSE | |
0525 807-04866 16.000 EACH | 1000.00000 16000.00]
| |

LUMINAIRE , UNDERPASS, PEDESTRIAN TUNNE
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0526 807-08214 23037.000 LFT | 2.55000 58744.35]
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | |
ELECTRIC | | |
0527 807-08469 6.000 EACH | 2602.00000 15612.00]|
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. , | |
HIGH MAST | | |
0528 807-08469 134.000 EACH | 1405.00000 188270.00]|
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. , | |
MONGOOSE | |
0529 807-08469 44.000 EACH | 964.53000 42439.32]
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. , | |
ORNAMENTAL | |
0530 807-08469 12.000 EACH | 964.53000 11574.36 |
LIGHTING FOUNDATION, CONCRETE, WITH | |
GROUNDING, 24 IN. X 24 IN. X 96 IN. , | |
PEDESTRIAN | |
0531 807-82002 3.000 EACH | 920.00000 2760.00|
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 3 | |
LUMINAIRES | | |
0532 807-82003 1.000 EACH | 1010.00000 1010.00]|
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 | |
LUMINARIES | | |
0533 807-82004 2.000 EACH | 1110.00000 2220.00]
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 | |
LUMINAIRES | | |
0534 807-82005 4.000 EACH | 1210.00000 4840.00|
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 | |
LUMINAIRES | | |
0535 807-82006 3.000 EACH | 1410.00000 4230.00|
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 7 | |
LUMINAIRES | | |
0536 807-82016 4.000 EACH | 880.00000 3520.00]
SIGN CIRCUIT INSTALLATION, CANTILEVER, | |
2 LUMINAIRES | |
0537 807-82017 3.000 EACH | 980.00000 2940.00]
SIGN CIRCUIT INSTALLATION, CANTILEVER, | |
| | |

3 LUMINAIRES
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0538 807-82400 6.000 EACH | 24800.00000 148800.00]|
LIGHT POLE, HIGH MAST, 125 FT. E.M.H. | |
0539 807-82990 2.000 EACH | 2750.00000 5500.00]
TOWER LIGHTING WINCH DRIVE | |
0540 807-86605 12.000 EACH | 1520.00000 18240.00]|
LUMINAIRE, ROADWAY, HIGH PRESSURE | |
SODIUM, 150 WATT | |
0541 807-86615 44.000 EACH | 1630.00000 71720.00|
LUMINAIRE, ROADWAY, 250 WATT, HIGH | |
PRESSURE SODIUM | |
0542 807-86620 210.000 EACH | 581.00000 122010.00]
LUMINAIRE, ROADWAY, HIGH PRESSURE | |
SODIUM, 400 WATT , REGULATE | |
0543 807-86665 36.000 EACH | 615.00000 22140.00]
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | |
PRESSURE SODIUM | |
0544 807-86750 12.000 EACH | 1040.00000 12480.00]|
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | |
PRESSURE SODIUM, 150 WATT | |
0545 807-86810 15.000 EACH | 5000.00000 75000.00]
SERVICE POINT, II | |
0546 807-86910 190.000 EACH | 70.00000 13300.00]
CONNECTOR KIT, UNFUSED | |
0547 807-86915 190.000 EACH | 65.00000 12350.00]
CONNECTOR KIT, FUSED | |
0548 807-86925 1152.000 EACH | 50.00000 57600.00]
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0549 807-86935 1342.000 EACH | 50.00000 67100.00]
INSULATION LINK, WATERPROOFED | |
0550 807-90560 242.000 CYS | 100.00000 24200.00]
SUBBALLAST , 6 IN. | |
0551 807-91507 LUMP | 16000.00000 16000.00]|
UNDERPASS CIRCUIT INSTALLATION , 12 | |
LUMINAIRES | | |
0552 807-91507 LUMP | 19100.00000 19100.00]
UNDERPASS CIRCUIT INSTALLATION 16 | |
LUMINAIRES | | |
0553 808-01428 193.000 LFT | 2.50000 482.50]
TEMPORARY TRANSVERSE MARKINGS, WHITE, | |
| | |

STOP LINE, 24 IN.
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0554 808-02157 20.000 EACH | 48.00000 960.00]
PAVEMENT MESSAGE MARKINGS, REMOVE | |
0555 808-03002 3467.000 LFT | 0.35000 1213.45]|
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0556 808-03631 76462.000 LFT | 0.35000 26761.70]
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0557 808-03632 75063.000 LFT | 0.35000 26272.05]|
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0558 808-04896 1746.000 LFT | 0.35000 611.10]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | |
0559 808-05534 23018.000 LFT | 0.63000 14501.34]
LINE, EPOXY, SOLID, WHITE, 8 IN. | |
0560 808-05534 1370.000 LFT | 4.85000 6644.50]
LINE, EPOXY, SOLID, WHITE, 8 IN. , | |
CROSSWALK | |
0561 808-05535 1117.000 LFT | 15.00000 16755.00|
TRANSVERSE MARKINGS, EPOXY, SOLID, | |
WHITE, CROSSHATCH LINE, 24 IN. | |
0562 808-05866 12.600 SYS | 44.00000 554.40]
PAVEMENT MESSAGE MARKING, REMOVE | |
0563 808-06194 1105.000 LFT | 1.60000 1768.00|
LINE, EPOXY, SOLID, WHITE, 12 IN. | |
0564 808-06701 150.000 LFT | 0.77000 115.50]|
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0565 808-06702 2249.000 LFT | 0.77000 1731.73]|
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | |
IN. | | |
0566 808-06703 8953.000 LFT | 0.37000 3312.61]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0567 808-06705 589.000 LFT | 1.07000 630.23]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0568 808-06716 407720.000 LFT | 0.40000 163088.00]|
LINE, REMOVE | |
0569 808-06848 746.000 LFT | 4.55000 3394.30]
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN | |
LINE, 48 IN GAP | |
0570 808-07310 403.000 LFT | 1.60000 644.80|
| |
| |
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0571 808-09452 21.000 EACH | 118.00000 2478.00]
TRANSVERSE MARKING, PREFORMED PLASTIC, | |
BIKE SYMBOL | |
0572 808-09467 1459.000 LFT | 1.60000 2334.40]
TRANSVERSE MARKINGS, EPOXY, SOLID, | |
WHITE, CROSSHATCH, 12 IN. | |
0573 808-09468 797.000 LFT | 4.55000 3626.35]
LINE, EPOXY, DOTTED, WHITE, 6 IN., 2 FT | |
LINE, 4 FT. GAP | |
0574 808-09469 524.000 LFT | 4.85000 2541.40]
TRANSVERSE MARKING, EPOXY, CROSSWALK, 8 | |
IN. | | |
0575 808-74804 9763.000 LFT | 0.47000 4588.61|
LINE, EPOXY, SOLID, WHITE, 6 IN. | |
0576 808-74805 928.000 LFT | 16.00000 14848.00]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |
24 IN. | | |
0577 808-74807 94.000 EACH | 204.00000 19176.00]|
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0578 808-74808 17.000 EACH | 144.00000 2448.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0579 808-74811 42924.000 LFT | 0.85000 36485.40]
LINE, EPOXY, BROKEN, WHITE, 5 IN. | |
0580 808-75245 8234.000 LFT | 0.37000 3046.58]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0581 808-75297 108.000 LFT | 3.75000 405.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0582 808-75320 8.000 EACH | 88.00000 704.00]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0583 808-75996 2087.000 EACH | 15.00000 31305.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0584 808-75998 2956.000 EACH | 14.00000 41384.00]|
| | |

SNOWPLOWABLE RAISED PAVEMENT MARKER
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0585 808-95933 60.000 LET | 4.00000 240.00]
CURB PAINTING, YELLOW | |
0586 808-98000 1894.000 LET | 0.63000 1193.22]
LINE, EPOXY, SOLID, YELLOW, 8 IN. | |
0587 211-04422 516.000 CYS | 103.34000 53323.44
EXPANDED POLYSTYRENE FILL | |
SECTTON TOTALS | $  150,249,209.51] $ | $
+ + +
CONTRACT TOTALS | S 150,249,209.51| $ 0.00] $




